
MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                  DATE : 11/14/06  PAGE : 001 -1 
CALL ORDER: 001  CONTRACT ID: 01906  COUNTIES: Flathead  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 1  CONTRACT TIME: 215 CALENDAR DAYS 
PROJECT(S) : (1436009000) STPS 487-1(9)4 / BIG MOUNTAIN ROAD 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $    10,259,118.14    105.2693% 100.0000% 
   1   3744            M A DEATLEY CONSTRUCTION INC                                     $     9,745,595.00    100.0000%  94.9945% 
   2   2087            NELCON INC - MISSOULA                                            $    10,863,876.67    111.4747% 105.8948% 
   3   2097            SCHELLINGER CONST CO INC                                         $    11,302,098.54    115.9714% 110.1664% 
   4   4358            J T L GROUP INC - KALISPELL                                      $    12,627,017.93    129.5664% 123.0809% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 3744                |(   2  ) 2087 
                                          |ENGINEER'S ESTIMATE          |M A DEATLEY CONSTRUCTION INC |NELCON INC - MISSOULA 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104100000            50000.000  UNIT |       1.00000       50000.00|       1.00000       50000.00|       1.00000       50000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100500                       LUMP |  250000.00000      250000.00|  170000.00000      170000.00|  180000.00000      180000.00 
  CONSTRUCTION SURVEY AND LAYOUT          |                             |                             | 
0030 109200000                       LUMP | 1100000.00000     1100000.00|  964861.00000      964861.00|  970000.00000      970000.00 
  MOBILIZATION                            |                             |                             | 
0040 201310000               18.400  HA   |    4000.00000       73600.00|    5000.00000       92000.00|    8500.00000      156400.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0050 203100000           249703.000  M3   |       8.50000     2122475.50|       8.00000     1997624.00|       7.00000     1747921.00 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0060 203220000            42015.000  M3   |      17.50000      735262.50|       1.00000       42015.00|      15.00000      630225.00 
  SPECIAL BORROW                          |                             |                             | 
0070 203500000             4385.000  M3   |       5.00000       21925.00|       5.50000       24117.50|      21.00000       92085.00 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0080 203610000             6638.000  M    |      14.00000       92932.00|      14.00000       92932.00|      22.00000      146036.00 
  DRILL PRESPLITTING HOLES                |                             |                             | 
0090 203650000                       LUMP |   15000.00000       15000.00|  110000.00000      110000.00|  165000.00000      165000.00 
  BLASTING CONSULTANT                     |                             |                             | 
0100 207300000              757.000  M3   |      33.00000       24981.00|      35.00000       26495.00|      35.00000       26495.00 
  BEDDING MATERIAL                        |                             |                             | 
0110 208105000           150000.000  UNIT |       1.20000      180000.00|       1.00000      150000.00|       1.00000      150000.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0120 210300000               58.000  KM   |      18.00000        1044.00|      22.00000        1276.00|      12.00000         696.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0130 212010100               11.200  MSTA |     850.00000        9520.00|     800.00000        8960.00|    5000.00000       56000.00 
  OBLITERATE ROADWAY                      |                             |                             | 
0140 301270000            13532.000  M3   |      25.00000      338300.00|      36.00000      487152.00|      32.00000      433024.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0150 301440010            49586.000  M2   |       0.75000       37189.50|       0.70000       34710.20|       0.89000       44131.54 
  COVER - TYPE 1                          |                             |                             | 
0160 301700000             2500.000  M3   |      24.00000       60000.00|      35.00000       87500.00|      29.00000       72500.00 
  TRAFFIC GRAVEL                          |                             |                             | 
0170 401040500              673.000  MT   |     105.00000       70665.00|      35.00000       23555.00|      65.00000       43745.00 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0180 401080110            11855.000  MT   |      30.00000      355650.00|      34.00000      403070.00|      29.00000      343795.00 
  PLANT MIX SURF GR S NV-19 MM            |                             |                             | 
0190 401100000               99.000  MT   |     125.00000       12375.00|     150.00000       14850.00|     170.00000       16830.00 
  DUST PALLIATIVE                         |                             |                             | 
0200 401200000              166.000  MT   |     151.00000       25066.00|     200.00000       33200.00|     155.00000       25730.00 
  HYDRATED LIME                           |                             |                             | 
0210 402088000              640.300  MT   |     475.00000      304142.50|     580.00000      371374.00|     495.00000      316948.50 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0220 402200000            12509.000  L    |       0.60000        7505.40|       1.00000       12509.00|       0.80000       10007.20 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0230 402225000               90.500  MT   |     500.00000       45250.00|     425.00000       38462.50|     490.00000       44345.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0240 602010000              103.500  M    |      75.00000        7762.50|      60.00000        6210.00|      50.00000        5175.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0250 603003000               49.000  M    |     115.00000        5635.00|     125.00000        6125.00|     175.00000        8575.00 
  DRAINAGE PIPE 300 MM                    |                             |                             | 
0260 603004500              104.000  M    |     140.00000       14560.00|     140.00000       14560.00|     210.00000       21840.00 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0270 603006000              340.000  M    |     185.00000       62900.00|     200.00000       68000.00|     255.00000       86700.00 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0280 603110301               30.000  M    |     400.00000       12000.00|     350.00000       10500.00|     500.00000       15000.00 
  CSP SLOTTED 300 MM X 1.63 MM            |                             |                             | 
0290 603443030               55.000  M    |     175.00000        9625.00|     170.00000        9350.00|     320.00000       17600.00 
  RCP IRR 300 MM CL 3                     |                             |                             | 
0300 603444530              483.500  M    |     165.00000       79777.50|     200.00000       96700.00|     340.00000      164390.00 
  RCP IRR 450 MM CL 3                     |                             |                             | 
0310 603610300              324.000  M    |     125.00000       40500.00|     165.00000       53460.00|     150.00000       48600.00 
  PIPE-PVC 300 MM SANITARY                |                             |                             | 
0320 604011200               13.000  EACH |    2200.00000       28600.00|    3500.00000       45500.00|    4400.00000       57200.00 
  MANHOLE-1200 MM-TYPE 1                  |                             |                             | 
 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                  DATE : 11/14/06  PAGE : 001 -2 
CALL ORDER: 001  CONTRACT ID: 01906  COUNTIES: Flathead  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 1  CONTRACT TIME: 215 CALENDAR DAYS 
PROJECT(S) : (1436009000) STPS 487-1(9)4 / BIG MOUNTAIN ROAD 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 3744                |(   2  ) 2087 
                                          |ENGINEER'S ESTIMATE          |M A DEATLEY CONSTRUCTION INC |NELCON INC - MISSOULA 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 604112340                5.000  EACH |    2300.00000       11500.00|    3200.00000       16000.00|    4200.00000       21000.00 
  COMB 1200 MM T3 MH-T4 DR INLET          |                             |                             | 
0340 604240000                5.000  EACH |    1400.00000        7000.00|    2400.00000       12000.00|    2500.00000       12500.00 
  INLET-DROP-TYPE 4                       |                             |                             | 
0350 604600000                3.000  EACH |     400.00000        1200.00|    1100.00000        3300.00|    4500.00000       13500.00 
  PLUG AND ABANDON MANHOLES               |                             |                             | 
0360 606000000             2575.340  M    |      51.00000      131342.34|      55.00000      141643.70|      50.00000      128767.00 
  GUARD RAIL-STEEL                        |                             |                             | 
0370 606015000              156.210  M    |     135.00000       21088.35|     125.00000       19526.25|     125.00000       19526.25 
  GUARD RAIL-STL INT RDWY TERM SECT       |                             |                             | 
0380 606250000               14.000  EACH |    2300.00000       32200.00|    2500.00000       35000.00|    2500.00000       35000.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0390 607000000              170.000  M    |      60.00000       10200.00|      50.00000        8500.00|      55.00000        9350.00 
  FENCE-CHAIN LINK                        |                             |                             | 
0400 609000000             1002.360  M    |      65.00000       65153.40|      45.00000       45106.20|      48.00000       48113.28 
  CURB AND GUTTER-CONCRETE                |                             |                             | 
0410 610110000               10.600  HA   |     550.00000        5830.00|     525.00000        5565.00|     600.00000        6360.00 
  SEEDING AREA NO 1                       |                             |                             | 
0420 610120000                8.500  HA   |    1800.00000       15300.00|    3300.00000       28050.00|    3200.00000       27200.00 
  SEEDING AREA NO 2                       |                             |                             | 
0430 610130000                3.400  HA   |     450.00000        1530.00|     380.00000        1292.00|     450.00000        1530.00 
  SEEDING AREA NO 3                       |                             |                             | 
0440 610210000               10.600  HA   |     275.00000        2915.00|     220.00000        2332.00|     275.00000        2915.00 
  FERTILIZING AREA NO 1                   |                             |                             | 
0450 610222000                8.500  HA   |     190.00000        1615.00|     150.00000        1275.00|     275.00000        2337.50 
  FERTILIZING AREA NO 2                   |                             |                             | 
0460 610400000               14.000  HA   |     210.00000        2940.00|     140.00000        1960.00|     200.00000        2800.00 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0470 610405010            10000.000  UNIT |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0480 610510000                8.500  HA   |    3000.00000       25500.00|    2700.00000       22950.00|    1300.00000       11050.00 
  MULCH                                   |                             |                             | 
0490 613010000              100.000  M3   |      70.00000        7000.00|      25.00000        2500.00|      66.00000        6600.00 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0500 613020000              210.000  M3   |      70.00000       14700.00|      35.00000        7350.00|      86.00000       18060.00 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 
0510 613170000             1675.000  M3   |      80.00000      134000.00|      20.00000       33500.00|      85.00000      142375.00 
  ROCK BUTTRESS                           |                             |                             | 
0520 614000000             5716.000  M2   |     475.00000     2715100.00|     522.00000     2983752.00|     575.00000     3286700.00 
  RETAINING WALL                          |                             |                             | 
0530 618010000           500000.000  UNIT |       0.85000      425000.00|       0.83000      415000.00|       1.00000      500000.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0540 618030000                4.200  KM   |     500.00000        2100.00|    2100.00000        8820.00|     765.00000        3213.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0550 618140000                9.200  M2   |     150.00000        1380.00|     290.00000        2668.00|     170.00000        1564.00 
  SINGLE USE SIGNS                        |                             |                             | 
0560 618200000             2500.000  KL   |       9.00000       22500.00|      11.00000       27500.00|      11.00000       27500.00 
  WATER FOR DUST CONTROL                  |                             |                             | 
0570 619024000               10.520  M2   |     325.00000        3419.00|     300.00000        3156.00|     340.00000        3576.80 
  SIGNS-SHEET ALUM INCR-SHT III           |                             |                             | 
0580 619033000                2.960  M2   |     265.00000         784.40|     275.00000         814.00|     340.00000        1006.40 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0590 619034000               22.320  M2   |     285.00000        6361.20|     275.00000        6138.00|     340.00000        7588.80 
  SIGNS-SHEET ALUM REFL SHT III           |                             |                             | 
0600 619120000               89.100  KG   |      10.00000         891.00|      11.00000         980.10|      14.00000        1247.40 
  POSTS-STEEL U SIGN                      |                             |                             | 
0610 619130000              201.300  KG   |      13.00000        2616.90|      13.00000        2616.90|      15.00000        3019.50 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
0620 619140000              330.900  KG   |      14.00000        4632.60|      12.00000        3970.80|      15.00000        4963.50 
  POSTS-TUBULAR STEEL-SQ-PERF             |                             |                             | 
0630 619234000              135.900  M    |      39.00000        5300.10|      30.00000        4077.00|      40.00000        5436.00 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0640 619235500               20.800  M    |      49.00000        1019.20|      40.00000         832.00|      45.00000         936.00 
  POLES-TRD TMBR-BARN 130 MM              |                             |                             | 
0650 619303000                4.000  EACH |     900.00000        3600.00|    1000.00000        4000.00|    1350.00000        5400.00 
  FRANG SIGN POST BKWY S100X11            |                             |                             | 
0660 619511000               41.000  EACH |      25.00000        1025.00|      24.00000         984.00|      31.00000        1271.00 
  DELINEATOR-DES A                        |                             |                             | 
0670 619513000               85.000  EACH |      25.00000        2125.00|      26.00000        2210.00|      31.00000        2635.00 
  DELINEATOR-DES C                        |                             |                             | 
0680 619514000                6.000  EACH |      25.00000         150.00|      30.00000         180.00|      36.00000         216.00 
  DELINEATOR-DES D                        |                             |                             | 
0690 619516000              130.000  EACH |      25.00000        3250.00|      26.00000        3380.00|      31.00000        4030.00 
  DELINEATOR-DES F                        |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                  DATE : 11/14/06  PAGE : 001 -3 
CALL ORDER: 001  CONTRACT ID: 01906  COUNTIES: Flathead  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 1  CONTRACT TIME: 215 CALENDAR DAYS 
PROJECT(S) : (1436009000) STPS 487-1(9)4 / BIG MOUNTAIN ROAD 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 3744                |(   2  ) 2087 
                                          |ENGINEER'S ESTIMATE          |M A DEATLEY CONSTRUCTION INC |NELCON INC - MISSOULA 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 619700000               29.000  EACH |      45.00000        1305.00|      40.00000        1160.00|      60.00000        1740.00 
  REMOVE SIGNS                            |                             |                             | 
0710 619721000                1.000  EACH |     375.00000         375.00|     280.00000         280.00|     250.00000         250.00 
  RESET SIGNS-GUIDE                       |                             |                             | 
0720 620010000              707.000  L    |      15.00000       10605.00|      12.50000        8837.50|      10.00000        7070.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0730 620020000              698.000  L    |      15.00000       10470.00|      12.50000        8725.00|      10.00000        6980.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0740 620030000                9.000  L    |      42.00000         378.00|      60.00000         540.00|      37.00000         333.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0750 620040000              134.000  L    |      26.00000        3484.00|      18.00000        2412.00|      50.00000        6700.00 
  CURB MARKING-YELLOW                     |                             |                             | 
0760 620110000              471.000  L    |      34.00000       16014.00|      21.00000        9891.00|      24.00000       11304.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0770 620120000              465.000  L    |      34.00000       15810.00|      21.00000        9765.00|      24.00000       11160.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0780 620130000                6.000  L    |     135.00000         810.00|     175.00000        1050.00|     155.00000         930.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0790 621010000                1.000  EACH |     500.00000         500.00|    1300.00000        1300.00|    3900.00000        3900.00 
  REMOVE MANHOLES                         |                             |                             | 
0800 621086000                2.000  EACH |     450.00000         900.00|    2200.00000        4400.00|    2900.00000        5800.00 
  ABANDON CISTERN                         |                             |                             | 
0810 621430000                2.000  EACH |     500.00000        1000.00|    2100.00000        4200.00|    5500.00000       11000.00 
  ADJUST MANHOLES                         |                             |                             | 
0820 622020000             8038.000  M2   |       2.25000       18085.50|       1.50000       12057.00|       3.00000       24114.00 
  SUBSURFACE DRAIN FILTER-HIGH SURV       |                             |                             | 
0830 622110000              890.000  M2   |       2.75000        2447.50|       1.40000        1246.00|       3.00000        2670.00 
  PERM. EROSION CONTROL-MOD SURV          |                             |                             | 
0840 622220000            82203.000  M2   |       1.75000      143855.25|       1.45000      119194.35|       1.00000       82203.00 
  GEOTEXTILE STABILIZATION                |                             |                             | 
0850 622900000             2395.000  M3   |      33.00000       79035.00|      20.00000       47900.00|      43.00000      102985.00 
  DRAIN AGGREGATE                         |                             |                             | 
0860 800010000              500.000  HOUR |      14.00000        7000.00|      30.00000       15000.00|      40.00000       20000.00 
  TRAINING PROGRAM                        |                             |                             | 
0870 800020000                       LUMP |   15000.00000       15000.00|    5500.00000        5500.00|    8000.00000        8000.00 
  CRITICAL PATH SCHEDULE                  |                             |                             | 
0880 800310005             5076.000  M2   |       7.00000       35532.00|      15.00000       76140.00|       6.00000       30456.00 
  MISCELLANEOUS WORK                      |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    10,259,118.14|           $     9,745,595.00|           $    10,863,876.67 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 11/14/06  PAGE : 001 -4 
CALL ORDER: 001  CONTRACT ID: 01906  COUNTIES: Flathead  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 1 
==================================================================================================================================== 
                                          |(   3  ) 2097                |(   4   ) 4358               |(      ) 
                                          |SCHELLINGER CONSTRUCTION CO  |J T L GROUP INC - KALISPELL  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104100000            50000.000  UNIT |       1.00000       50000.00|       1.00000       50000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100500                       LUMP |  185000.00000      185000.00|  172500.00000      172500.00| 
  CONSTRUCTION SURVEY AND LAYOUT          |                             |                             | 
0030 109200000                       LUMP |  890000.00000      890000.00| 1075000.00000     1075000.00| 
  MOBILIZATION                            |                             |                             | 
0040 201310000               18.400  HA   |    6500.00000      119600.00|    6000.00000      110400.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0050 203100000           249703.000  M3   |       9.50000     2372178.50|      10.35000     2584426.05| 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0060 203220000            42015.000  M3   |       4.15000      174362.25|      32.00000     1344480.00| 
  SPECIAL BORROW                          |                             |                             | 
0070 203500000             4385.000  M3   |       5.00000       21925.00|       6.50000       28502.50| 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0080 203610000             6638.000  M    |      13.50000       89613.00|      15.00000       99570.00| 
  DRILL PRESPLITTING HOLES                |                             |                             | 
0090 203650000                       LUMP |   50000.00000       50000.00|   50000.00000       50000.00| 
  BLASTING CONSULTANT                     |                             |                             | 
0100 207300000              757.000  M3   |      45.00000       34065.00|      20.00000       15140.00| 
  BEDDING MATERIAL                        |                             |                             | 
0110 208105000           150000.000  UNIT |       1.25000      187500.00|       1.85000      277500.00| 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0120 210300000               58.000  KM   |      20.00000        1160.00|      11.00000         638.00| 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0130 212010100               11.200  MSTA |    1000.00000       11200.00|    4300.00000       48160.00| 
  OBLITERATE ROADWAY                      |                             |                             | 
0140 301270000            13532.000  M3   |      26.50000      358598.00|      35.00000      473620.00| 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0150 301440010            49586.000  M2   |       0.40000       19834.40|       0.75000       37189.50| 
  COVER - TYPE 1                          |                             |                             | 
0160 301700000             2500.000  M3   |      28.00000       70000.00|      50.00000      125000.00| 
  TRAFFIC GRAVEL                          |                             |                             | 
0170 401040500              673.000  MT   |      90.00000       60570.00|      75.00000       50475.00| 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0180 401080110            11855.000  MT   |      39.00000      462345.00|      31.00000      367505.00| 
  PLANT MIX SURF GR S NV-19 MM            |                             |                             | 
0190 401100000               99.000  MT   |     126.00000       12474.00|     130.00000       12870.00| 
  DUST PALLIATIVE                         |                             |                             | 
0200 401200000              166.000  MT   |     150.00000       24900.00|     160.00000       26560.00| 
  HYDRATED LIME                           |                             |                             | 
0210 402088000              640.300  MT   |     400.00000      256120.00|     350.00000      224105.00| 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0220 402200000            12509.000  L    |       0.50000        6254.50|       1.00000       12509.00| 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0230 402225000               90.500  MT   |     500.00000       45250.00|     360.00000       32580.00| 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0240 602010000              103.500  M    |      80.00000        8280.00|      65.00000        6727.50| 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0250 603003000               49.000  M    |     200.00000        9800.00|     150.00000        7350.00| 
  DRAINAGE PIPE 300 MM                    |                             |                             | 
0260 603004500              104.000  M    |     175.00000       18200.00|     130.00000       13520.00| 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0270 603006000              340.000  M    |     250.00000       85000.00|     390.00000      132600.00| 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0280 603110301               30.000  M    |     600.00000       18000.00|     880.00000       26400.00| 
  CSP SLOTTED 300 MM X 1.63 MM            |                             |                             | 
0290 603443030               55.000  M    |     280.00000       15400.00|     200.00000       11000.00| 
  RCP IRR 300 MM CL 3                     |                             |                             | 
0300 603444530              483.500  M    |     190.00000       91865.00|     200.00000       96700.00| 
  RCP IRR 450 MM CL 3                     |                             |                             | 
0310 603610300              324.000  M    |     150.00000       48600.00|     230.00000       74520.00| 
  PIPE-PVC 300 MM SANITARY                |                             |                             | 
0320 604011200               13.000  EACH |    3500.00000       45500.00|    2400.00000       31200.00| 
  MANHOLE-1200 MM-TYPE 1                  |                             |                             | 
0330 604112340                5.000  EACH |    3100.00000       15500.00|    1400.00000        7000.00| 
  COMB 1200 MM T3 MH-T4 DR INLET          |                             |                             | 
0340 604240000                5.000  EACH |    2000.00000       10000.00|     940.00000        4700.00| 
  INLET-DROP-TYPE 4                       |                             |                             | 
0350 604600000                3.000  EACH |    1625.00000        4875.00|     380.00000        1140.00| 
  PLUG AND ABANDON MANHOLES               |                             |                             | 
0360 606000000             2575.340  M    |      54.00000      139068.36|      59.00000      151945.06| 
  GUARD RAIL-STEEL                        |                             |                             | 
0370 606015000              156.210  M    |     110.00000       17183.10|     120.00000       18745.20| 
  GUARD RAIL-STL INT RDWY TERM SECT       |                             |                             | 
 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 11/14/06  PAGE : 001 -5 
CALL ORDER: 001  CONTRACT ID: 01906  COUNTIES: Flathead  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 1 
==================================================================================================================================== 
                                          |(   3  ) 2097                |(   4   ) 4358               |(      ) 
                                          |SCHELLINGER CONSTRUCTION CO  |J T L GROUP INC - KALISPELL  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0380 606250000               14.000  EACH |    2650.97000       37113.58|    3700.00000       51800.00| 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0390 607000000              170.000  M    |      50.00000        8500.00|      52.00000        8840.00| 
  FENCE-CHAIN LINK                        |                             |                             | 
0400 609000000             1002.360  M    |      50.00000       50118.00|      42.00000       42099.12| 
  CURB AND GUTTER-CONCRETE                |                             |                             | 
0410 610110000               10.600  HA   |     490.00000        5194.00|     560.00000        5936.00| 
  SEEDING AREA NO 1                       |                             |                             | 
0420 610120000                8.500  HA   |    3000.00000       25500.00|    3400.00000       28900.00| 
  SEEDING AREA NO 2                       |                             |                             | 
0430 610130000                3.400  HA   |     360.00000        1224.00|     410.00000        1394.00| 
  SEEDING AREA NO 3                       |                             |                             | 
0440 610210000               10.600  HA   |     210.00000        2226.00|     240.00000        2544.00| 
  FERTILIZING AREA NO 1                   |                             |                             | 
0450 610222000                8.500  HA   |     140.00000        1190.00|     160.00000        1360.00| 
  FERTILIZING AREA NO 2                   |                             |                             | 
0460 610400000               14.000  HA   |     130.00000        1820.00|     150.00000        2100.00| 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0470 610405010            10000.000  UNIT |       1.00000       10000.00|       1.00000       10000.00| 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0480 610510000                8.500  HA   |    2575.00000       21887.50|    2900.00000       24650.00| 
  MULCH                                   |                             |                             | 
0490 613010000              100.000  M3   |     100.00000       10000.00|     100.00000       10000.00| 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0500 613020000              210.000  M3   |     100.00000       21000.00|      99.00000       20790.00| 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 
0510 613170000             1675.000  M3   |      65.00000      108875.00|      29.00000       48575.00| 
  ROCK BUTTRESS                           |                             |                             | 
0520 614000000             5716.000  M2   |     720.00000     4115520.00|     620.00000     3543920.00| 
  RETAINING WALL                          |                             |                             | 
0530 618010000           500000.000  UNIT |       0.75000      375000.00|       0.90000      450000.00| 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0540 618030000                4.200  KM   |     675.00000        2835.00|     750.00000        3150.00| 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0550 618140000                9.200  M2   |     275.00000        2530.00|     560.00000        5152.00| 
  SINGLE USE SIGNS                        |                             |                             | 
0560 618200000             2500.000  KL   |      14.00000       35000.00|     100.00000      250000.00| 
  WATER FOR DUST CONTROL                  |                             |                             | 
0570 619024000               10.520  M2   |     275.00000        2893.00|     210.00000        2209.20| 
  SIGNS-SHEET ALUM INCR-SHT III           |                             |                             | 
0580 619033000                2.960  M2   |     250.00000         740.00|     240.00000         710.40| 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0590 619034000               22.320  M2   |     250.00000        5580.00|     190.00000        4240.80| 
  SIGNS-SHEET ALUM REFL SHT III           |                             |                             | 
0600 619120000               89.100  KG   |      10.00000         891.00|       7.00000         623.70| 
  POSTS-STEEL U SIGN                      |                             |                             | 
0610 619130000              201.300  KG   |      12.00000        2415.60|       6.00000        1207.80| 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
0620 619140000              330.900  KG   |      10.00000        3309.00|      14.00000        4632.60| 
  POSTS-TUBULAR STEEL-SQ-PERF             |                             |                             | 
0630 619234000              135.900  M    |      25.00000        3397.50|      33.00000        4484.70| 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0640 619235500               20.800  M    |      35.00000         728.00|      31.00000         644.80| 
  POLES-TRD TMBR-BARN 130 MM              |                             |                             | 
0650 619303000                4.000  EACH |     900.00000        3600.00|     710.00000        2840.00| 
  FRANG SIGN POST BKWY S100X11            |                             |                             | 
0660 619511000               41.000  EACH |      21.00000         861.00|      24.00000         984.00| 
  DELINEATOR-DES A                        |                             |                             | 
0670 619513000               85.000  EACH |      24.00000        2040.00|      27.00000        2295.00| 
  DELINEATOR-DES C                        |                             |                             | 
0680 619514000                6.000  EACH |      28.00000         168.00|      28.00000         168.00| 
  DELINEATOR-DES D                        |                             |                             | 
0690 619516000              130.000  EACH |      23.00000        2990.00|      26.00000        3380.00| 
  DELINEATOR-DES F                        |                             |                             | 
0700 619700000               29.000  EACH |      35.00000        1015.00|      99.00000        2871.00| 
  REMOVE SIGNS                            |                             |                             | 
0710 619721000                1.000  EACH |     250.00000         250.00|     420.00000         420.00| 
  RESET SIGNS-GUIDE                       |                             |                             | 
0720 620010000              707.000  L    |       7.00000        4949.00|       7.75000        5479.25| 
  STRIPING-WHITE PAINT                    |                             |                             | 
0730 620020000              698.000  L    |       7.00000        4886.00|       7.75000        5409.50| 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0740 620030000                9.000  L    |      32.00000         288.00|      36.00000         324.00| 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                DATE : 11/14/06  PAGE : 001 -6 
CALL ORDER: 001  CONTRACT ID: 01906  COUNTIES: Flathead  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 1 
==================================================================================================================================== 
                                          |(   3  ) 2097                |(   4   ) 4358               |(      ) 
                                          |SCHELLINGER CONSTRUCTION CO  |J T L GROUP INC - KALISPELL  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0750 620040000              134.000  L    |      45.00000        6030.00|      50.00000        6700.00| 
  CURB MARKING-YELLOW                     |                             |                             | 
0760 620110000              471.000  L    |      22.00000       10362.00|      24.00000       11304.00| 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0770 620120000              465.000  L    |      22.00000       10230.00|      24.00000       11160.00| 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0780 620130000                6.000  L    |     135.00000         810.00|     150.00000         900.00| 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0790 621010000                1.000  EACH |    2000.00000        2000.00|     720.00000         720.00| 
  REMOVE MANHOLES                         |                             |                             | 
0800 621086000                2.000  EACH |    3000.00000        6000.00|     880.00000        1760.00| 
  ABANDON CISTERN                         |                             |                             | 
0810 621430000                2.000  EACH |    1200.00000        2400.00|    2300.00000        4600.00| 
  ADJUST MANHOLES                         |                             |                             | 
0820 622020000             8038.000  M2   |       2.00000       16076.00|       1.50000       12057.00| 
  SUBSURFACE DRAIN FILTER-HIGH SURV       |                             |                             | 
0830 622110000              890.000  M2   |       3.50000        3115.00|       3.25000        2892.50| 
  PERM. EROSION CONTROL-MOD SURV          |                             |                             | 
0840 622220000            82203.000  M2   |       1.75000      143855.25|       1.25000      102753.75| 
  GEOTEXTILE STABILIZATION                |                             |                             | 
0850 622900000             2395.000  M3   |      35.00000       83825.00|      32.00000       76640.00| 
  DRAIN AGGREGATE                         |                             |                             | 
0860 800010000              500.000  HOUR |      35.00000       17500.00|      18.00000        9000.00| 
  TRAINING PROGRAM                        |                             |                             | 
0870 800020000                       LUMP |   17000.00000       17000.00|    2200.00000        2200.00| 
  CRITICAL PATH SCHEDULE                  |                             |                             | 
0880 800310005             5076.000  M2   |      15.00000       76140.00|       5.50000       27918.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    11,302,098.54|           $    12,627,017.93|           $ 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                  DATE : 11/14/06  PAGE : 002-1 
CALL ORDER: 002  CONTRACT ID: 04506  COUNTIES: Carbon  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 5  CONTRACT TIME: 240 WORKING DAYS  
PROJECT(S): (4065008000) STPP 72-1(8)0 / WYOMING LINE - BELFRY 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $    11,959,987.67     95.5625% 100.0000% 
   1   2050            RIVERSIDE CONTRACTING INC                                        $    12,515,351.92    100.0000% 104.6435% 
   2   6241            M K WEEDEN CONSTRUCTION INC                                      $    12,547,227.64    100.2547% 104.9100% 
   3   2045            E H OFTEDAL AND SONS INC                                         $    13,836,646.91    110.5574% 115.6911% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2050                |(   2  ) 6241 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |M K WEEDEN CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104100000            50000.000  UNIT |       1.00000       50000.00|       1.00000       50000.00|       1.00000       50000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200               34.890  CRKM |    1500.00000       52335.00|    2000.00000       69780.00|    1150.00000       40123.50 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 109200000                       LUMP | 1105000.00000     1105000.00| 1820000.00000     1820000.00| 1302305.00000     1302305.00 
  MOBILIZATION                            |                             |                             | 
0040 202200000               55.000  M    |      23.00000        1265.00|      25.00000        1375.00|      17.25000         948.75 
  REMOVE CURB                             |                             |                             | 
0050 202320000               18.000  EACH |    1650.00000       29700.00|     750.00000       13500.00|     750.00000       13500.00 
  REMOVE IRRIGATION STRUCTURE             |                             |                             | 
0060 203100000           619021.000  M3   |       5.25000     3249860.25|       6.00000     3714126.00|       5.98000     3701745.58 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0070 203140000             1605.000  M3   |      25.00000       40125.00|      25.00000       40125.00|      11.50000       18457.50 
  EXCAVATION-UNCLASS CHANNEL              |                             |                             | 
0080 203180000               85.000  HOUR |      50.00000        4250.00|     400.00000       34000.00|     230.00000       19550.00 
  SCALING - 2 PERSON CREW                 |                             |                             | 
0090 203220000            11925.000  M3   |      12.00000      143100.00|      11.00000      131175.00|      13.98000      166711.50 
  SPECIAL BORROW                          |                             |                             | 
0100 203500000            38531.000  M3   |       3.50000      134858.50|       3.50000      134858.50|       2.88000      110969.28 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0110 207300000              603.900  M3   |      30.00000       18117.00|      30.00000       18117.00|      27.29000       16480.43 
  BEDDING MATERIAL                        |                             |                             | 
0120 207310000              679.000  M3   |      30.00000       20370.00|      25.00000       16975.00|      24.24000       16458.96 
  FOUNDATION MATERIAL                     |                             |                             | 
0130 208105000           100000.000  UNIT |       0.90000       90000.00|       1.00000      100000.00|       1.16000      116000.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0140 210300000              120.000  KM   |      12.00000        1440.00|       8.00000         960.00|      22.00000        2640.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0150 212010100                9.000  MSTA |     850.00000        7650.00|    1750.00000       15750.00|     483.00000        4347.00 
  OBLITERATE ROADWAY                      |                             |                             | 
0160 301270000            21857.000  M3   |      27.00000      590139.00|      20.00000      437140.00|      26.70000      583581.90 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0170 301440010           185293.000  M2   |       0.60000      111175.80|       0.35000       64852.55|       0.50000       92646.50 
  COVER - TYPE 1                          |                             |                             | 
0180 301520000             1079.000  MT   |      23.00000       24817.00|      22.00000       23738.00|      32.12000       34657.48 
  BLOTTER MATERIAL                        |                             |                             | 
0190 301700000            10000.000  M3   |      18.00000      180000.00|      15.00000      150000.00|      22.28000      222800.00 
  TRAFFIC GRAVEL                          |                             |                             | 
0200 304010100             2321.200  MT   |     225.00000      522270.00|     150.00000      348180.00|     172.43000      400244.52 
  PORTLAND CEMENT                         |                             |                             | 
0210 304115000            27009.000  M3   |      27.00000      729243.00|      18.50000      499666.50|      26.71000      721410.39 
  BASE-CEMENT TREATED                     |                             |                             | 
0220 401080000            40444.000  MT   |      24.00000      970656.00|      20.00000      808880.00|      17.67000      714645.48 
  PLANT MIX BIT SURF GR S - 19 MM         |                             |                             | 
0230 401100000              135.000  MT   |     130.00000       17550.00|     100.00000       13500.00|     161.74000       21834.90 
  DUST PALLIATIVE                         |                             |                             | 
0240 401200000              562.000  MT   |     154.00000       86548.00|     135.00000       75870.00|     158.84000       89268.08 
  HYDRATED LIME                           |                             |                             | 
0250 401250000              580.400  MT   |      90.00000       52236.00|      80.00000       46432.00|     108.15000       62770.26 
  FLY ASH                                 |                             |                             | 
0260 402088000             2183.400  MT   |     475.00000     1037115.00|     480.00000     1048032.00|     542.25000     1183948.65 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0270 402200000            17169.000  L    |       0.50000        8584.50|       1.00000       17169.00|       0.42000        7210.98 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0280 402220000              121.600  MT   |     400.00000       48640.00|     385.00000       46816.00|     435.02000       52898.43 
  EMULSIFIED ASPHALT CRS-2                |                             |                             | 
0290 402225000              338.700  MT   |     500.00000      169350.00|     435.00000      147334.50|     488.92000      165597.20 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0300 551170000                6.900  M3   |    1300.00000        8970.00|    1250.00000        8625.00|    1840.00000       12696.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0310 602010000             2074.000  M    |      45.00000       93330.00|      30.00000       62220.00|      39.10000       81093.40 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0320 603004500              532.000  M    |     120.00000       63840.00|     150.00000       79800.00|     123.00000       65436.00 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0330 603006000              586.000  M    |     185.00000      108410.00|     200.00000      117200.00|     163.00000       95518.00 
  DRAINAGE PIPE 600 MM                    |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                 DATE : 11/14/06  PAGE : 002-2 
CALL ORDER: 002  CONTRACT ID: 04506  COUNTIES: Carbon  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 5  CONTRACT TIME: 240 WORKING DAYS  
PROJECT(S): (4065008000) STPP 72-1(8)0 / WYOMING LINE - BELFRY 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2050                |(   2  ) 6241 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |M K WEEDEN CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 603007500              102.500  M    |     230.00000       23575.00|     250.00000       25625.00|     208.00000       21320.00 
  DRAINAGE PIPE 750 MM                    |                             |                             | 
0350 603008900              130.000  M    |     250.00000       32500.00|     350.00000       45500.00|     252.00000       32760.00 
  DRAINAGE PIPE 900 MM                    |                             |                             | 
0360 603011050               44.500  M    |     300.00000       13350.00|     450.00000       20025.00|     300.00000       13350.00 
  DRAINAGE PIPE 1050 MM                   |                             |                             | 
0370 603012000               94.500  M    |     450.00000       42525.00|     500.00000       47250.00|     354.00000       33453.00 
  DRAINAGE PIPE 1200 MM                   |                             |                             | 
0380 603024000               56.500  M    |     700.00000       39550.00|    1000.00000       56500.00|     685.00000       38702.50 
  DRAINAGE PIPE 2400 MM                   |                             |                             | 
0390 603033450               54.000  M    |     135.00000        7290.00|     225.00000       12150.00|     166.00000        8964.00 
  DRAINAGE PIPE IRR 450 MM                |                             |                             | 
0400 603036000               67.000  M    |     175.00000       11725.00|     350.00000       23450.00|     216.00000       14472.00 
  DRAINAGE PIPE IRR 600 MM                |                             |                             | 
0410 603038900               37.000  M    |     200.00000        7400.00|     300.00000       11100.00|     345.00000       12765.00 
  DRAINAGE PIPE IRR 900 MM                |                             |                             | 
0420 603061650               30.000  M    |     600.00000       18000.00|     625.00000       18750.00|     498.00000       14940.00 
  DRAINAGE PIPE ARCH 1650 MM              |                             |                             | 
0430 603470420               47.500  M    |     135.00000        6412.50|     325.00000       15437.50|     175.00000        8312.50 
  RCP SIPHON 450 MM CL 2                  |                             |                             | 
0440 603817050                       LUMP |   30000.00000       30000.00|   40000.00000       40000.00|   42550.00000       42550.00 
  IRRIGATION CROSSING STRUCTURE           |                             |                             | 
0450 606000000               76.200  M    |      55.00000        4191.00|      60.00000        4572.00|      65.01000        4953.76 
  GUARD RAIL-STEEL                        |                             |                             | 
0460 606000200             2788.920  M    |     100.00000      278892.00|     103.00000      287258.76|     112.75000      314450.73 
  GUARD RAIL-BOX BEAM                     |                             |                             | 
0470 606000250              274.500  M    |     110.00000       30195.00|     140.00000       38430.00|     152.46000       41850.27 
  GUARD RAIL-BOX BEAM/2.4 M POST          |                             |                             | 
0480 606015000               34.290  M    |     135.00000        4629.15|     137.00000        4697.73|     149.49000        5126.01 
  GUARD RAIL-STL INT RDWY TERM SECT       |                             |                             | 
0490 606130000                4.000  EACH |    2200.00000        8800.00|    2500.00000       10000.00|    2662.00000       10648.00 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0500 606242000               16.000  EACH |    4200.00000       67200.00|    4300.00000       68800.00|    4697.00000       75152.00 
  GD RL BOX BEAM OPT TERM SEC             |                             |                             | 
0510 606250000                2.000  EACH |    2300.00000        4600.00|    3000.00000        6000.00|    3256.00000        6512.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0520 606800000             3539.040  M    |       5.50000       19464.72|       7.00000       24773.28|       7.43000       26295.07 
  REMOVE GUARD RAIL                       |                             |                             | 
0530 607204000             3552.700  M    |       6.00000       21316.20|      10.00000       35527.00|      11.21000       39825.77 
  FARM FENCE-TYPE F4W                     |                             |                             | 
0540 607205000             4910.100  M    |       6.00000       29460.60|      11.00000       54011.10|      11.40000       55975.14 
  FARM FENCE-TYPE F5W                     |                             |                             | 
0550 607205100            13914.800  M    |       5.00000       69574.00|      11.00000      153062.80|      10.97000      152645.36 
  FARM FENCE-TYPE F5M                     |                             |                             | 
0560 607211000              173.000  EACH |     115.00000       19895.00|     185.00000       32005.00|     192.50000       33302.50 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0570 607212000              229.000  EACH |     150.00000       34350.00|     205.00000       46945.00|     214.50000       49120.50 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0580 607300200              132.100  M    |      28.00000        3698.80|      54.00000        7133.40|      56.38000        7447.80 
  FARM GATE-WIRE-TYPE G-2                 |                             |                             | 
0590 607300300               72.000  M    |      75.00000        5400.00|      49.00000        3528.00|      50.73000        3652.56 
  FARM GATE-METAL-TYPE G-3                |                             |                             | 
0600 607400000              123.000  M    |       6.00000         738.00|       9.00000        1107.00|       9.02000        1109.46 
  FENCE-TEMPORARY                         |                             |                             | 
0610 607490000               85.000  EACH |      44.00000        3740.00|      58.00000        4930.00|      60.50000        5142.50 
  DEADMAN                                 |                             |                             | 
0620 607601990              182.100  M    |       7.00000        1274.70|      15.00000        2731.50|      15.31000        2787.95 
  FARM FENCE TYPE F1W-990 MM WW           |                             |                             | 
0630 607602990             4553.300  M    |       8.00000       36426.40|      15.00000       68299.50|      15.53000       70712.75 
  FARM FENCE-TYPE F2M-990 MM WW           |                             |                             | 
0640 607603990              154.000  M    |       9.00000        1386.00|      15.00000        2310.00|      15.69000        2416.26 
  FARM FENCE-TYPE F3W-990 MM WW           |                             |                             | 
0650 609100000               55.500  M    |      50.00000        2775.00|      75.00000        4162.50|      55.00000        3052.50 
  CURB-CONCRETE MEDIAN TYPE A             |                             |                             | 
0660 610110000               28.900  HA   |    4000.00000      115600.00|     620.00000       17918.00|     533.50000       15418.15 
  SEEDING AREA NO 1                       |                             |                             | 
0670 610120000                9.300  HA   |    1000.00000        9300.00|    1300.00000       12090.00|    3960.00000       36828.00 
  SEEDING AREA NO 2                       |                             |                             | 
0680 610130000               15.800  HA   |     300.00000        4740.00|     465.00000        7347.00|     429.00000        6778.20 
  SEEDING AREA NO 3                       |                             |                             | 
0690 610210000               28.900  HA   |     150.00000        4335.00|     180.00000        5202.00|     192.50000        5563.25 
  FERTILIZING AREA NO 1                   |                             |                             | 
0700 610222000                9.300  HA   |     225.00000        2092.50|     210.00000        1953.00|     209.00000        1943.70 
  FERTILIZING AREA NO 2                   |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                 DATE : 11/14/06  PAGE : 002-3 
CALL ORDER: 002  CONTRACT ID: 04506  COUNTIES: Carbon  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 5  CONTRACT TIME: 240 WORKING DAYS  
PROJECT(S): (4065008000) STPP 72-1(8)0 / WYOMING LINE - BELFRY 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2050                |(   2  ) 6241 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |M K WEEDEN CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0710 610400000               44.700  HA   |     200.00000        8940.00|     125.00000        5587.50|     187.00000        8358.90 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0720 610405010            15000.000  UNIT |       1.00000       15000.00|       1.00000       15000.00|       1.00000       15000.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0730 610450000              273.000  M2   |       7.00000        1911.00|      15.00000        4095.00|      12.65000        3453.45 
  RIPRAP REVEGETATION                     |                             |                             | 
0740 610510000                9.300  HA   |    4000.00000       37200.00|    5775.00000       53707.50|    3377.00000       31406.10 
  MULCH                                   |                             |                             | 
0750 611170000                8.000  EACH |    9000.00000       72000.00|   12500.00000      100000.00|   12190.00000       97520.00 
  CATTLE GUARD 7.2  M                     |                             |                             | 
0760 611310000                5.000  EACH |     900.00000        4500.00|    1500.00000        7500.00|    1150.00000        5750.00 
  REMOVE CATTLE GUARD                     |                             |                             | 
0770 613010000              125.400  M3   |      73.00000        9154.20|      65.00000        8151.00|      57.50000        7210.50 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0780 613020000               33.900  M3   |      83.00000        2813.70|      70.00000        2373.00|      86.25000        2923.88 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 
0790 618010000           750000.000  UNIT |       0.90000      675000.00|       0.80000      600000.00|       0.85000      637500.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0800 618030000               33.200  KM   |     325.00000       10790.00|     310.00000       10292.00|     312.95000       10389.94 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0810 618140000                9.200  M2   |     163.00000        1499.60|     235.00000        2162.00|     247.50000        2277.00 
  SINGLE USE SIGNS                        |                             |                             | 
0820 618200000             1000.000  KL   |      20.00000       20000.00|       7.00000        7000.00|       6.96000        6960.00 
  WATER FOR DUST CONTROL                  |                             |                             | 
0830 619023000                2.430  M2   |     231.00000         561.33|     300.00000         729.00|     313.50000         761.81 
  SIGNS-SHEET ALUM INCR-SHT I             |                             |                             | 
0840 619033000                5.860  M2   |     215.00000        1259.90|     260.00000        1523.60|     275.00000        1611.50 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0850 619034000               16.970  M2   |     256.00000        4344.32|     260.00000        4412.20|     275.00000        4666.75 
  SIGNS-SHEET ALUM REFL SHT III           |                             |                             | 
0860 619120000               80.100  KG   |       7.00000         560.70|      10.00000         801.00|      11.00000         881.10 
  POSTS-STEEL U SIGN                      |                             |                             | 
0870 619130000              104.500  KG   |       9.00000         940.50|      13.00000        1358.50|      13.20000        1379.40 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
0880 619234000              106.900  M    |      30.00000        3207.00|      36.00000        3848.40|      38.50000        4115.65 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0890 619235500                9.800  M    |      38.00000         372.40|      42.00000         411.60|      44.00000         431.20 
  POLES-TRD TMBR-BARN 130 MM              |                             |                             | 
0900 619303000                2.000  EACH |     880.00000        1760.00|     900.00000        1800.00|     935.00000        1870.00 
  FRANG SIGN POST BKWY S100X11            |                             |                             | 
0910 619511000              342.000  EACH |      20.00000        6840.00|      24.00000        8208.00|      25.30000        8652.60 
  DELINEATOR-DES A                        |                             |                             | 
0920 619514000                6.000  EACH |      24.00000         144.00|      26.00000         156.00|      27.50000         165.00 
  DELINEATOR-DES D                        |                             |                             | 
0930 619516000               44.000  EACH |      23.00000        1012.00|      25.00000        1100.00|      25.85000        1137.40 
  DELINEATOR-DES F                        |                             |                             | 
0940 619700000               45.000  EACH |      41.00000        1845.00|      36.00000        1620.00|      38.50000        1732.50 
  REMOVE SIGNS                            |                             |                             | 
0950 619702000                1.000  EACH |     165.00000         165.00|      88.00000          88.00|      93.50000          93.50 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
0960 619720000                5.000  EACH |     153.00000         765.00|     260.00000        1300.00|     275.00000        1375.00 
  RESET SIGNS                             |                             |                             | 
0970 620010000             2868.000  L    |       6.00000       17208.00|       6.00000       17208.00|       6.02000       17265.36 
  STRIPING-WHITE PAINT                    |                             |                             | 
0980 620020000             1678.000  L    |       6.00000       10068.00|       6.00000       10068.00|       6.02000       10101.56 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0990 620030000               16.000  L    |      30.00000         480.00|      20.00000         320.00|      18.70000         299.20 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
1000 620035000               36.000  L    |      30.00000        1080.00|      20.00000         720.00|      18.70000         673.20 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
1010 620110000             1913.000  L    |      15.00000       28695.00|      15.00000       28695.00|      14.30000       27355.90 
  STRIPING-WHITE EPOXY                    |                             |                             | 
1020 620120000             1118.000  L    |      15.00000       16770.00|      15.00000       16770.00|      14.30000       15987.40 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
1030 620130000               11.000  L    |      80.00000         880.00|     100.00000        1100.00|      93.50000        1028.50 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
1040 620135000               24.000  L    |      80.00000        1920.00|     100.00000        2400.00|      93.50000        2244.00 
  WORDS/SYMBOLS-YELLOW EPOXY              |                             |                             | 
1050 622110000              260.000  M2   |       3.00000         780.00|       5.00000        1300.00|       3.45000         897.00 
  PERM. EROSION CONTROL-MOD SURV          |                             |                             | 
1060 622120000             2085.000  M2   |       4.00000        8340.00|       5.00000       10425.00|       3.45000        7193.25 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
1070 800010000              500.000  HOUR |      21.00000       10500.00|      20.00000       10000.00|       1.10000         550.00 
  TRAINING PROGRAM                        |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                 DATE : 11/14/06  PAGE : 002-4 
CALL ORDER: 002  CONTRACT ID: 04506  COUNTIES: Carbon  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 5  CONTRACT TIME: 240 WORKING DAYS  
PROJECT(S): (4065008000) STPP 72-1(8)0 / WYOMING LINE - BELFRY 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2050                |(   2  ) 6241 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |M K WEEDEN CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1080 800060000               16.000  EACH |     225.00000        3600.00|     225.00000        3600.00|     236.50000        3784.00 
  MAILBOX                                 |                             |                             | 
1090 800080000               31.500  KM   |     320.00000       10080.00|     250.00000        7875.00|     247.50000        7796.25 
  RUMBLE STRIPS                           |                             |                             | 
1100 840000000                1.000  EACH |    2800.00000        2800.00|    7500.00000        7500.00|    6440.00000        6440.00 
  IRRIGATION DIVISION BOX                 |                             |                             | 
1110 840001000                1.000  EACH |     900.00000         900.00|    1500.00000        1500.00|    1150.00000        1150.00 
  SLIDEGATE                               |                             |                             | 
     SECTION TOTALS                       |           $    11,784,033.27|           $    12,339,484.42|           $    12,369,183.66 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   REINFORCED CONCRETE BOX CULVERT - A1     ALTERNATE 1 
                                          |                             |                             | 
1120 207300000              101.000  M3   |      30.00000        3030.00|      30.00000        3030.00|      27.29000        2756.29 
  BEDDING MATERIAL                        |                             |                             | 
1130 208505000              102.000  M3   |      42.00000        4284.00|      75.00000        7650.00|      46.00000        4692.00 
  STREAMBED MATERIAL                      |                             |                             | 
1140 551170000                6.500  M3   |    1300.00000        8450.00|    1250.00000        8125.00|    1840.00000       11960.00 
  CONCRETE-CLASS DD                       |                             |                             | 
1150 602010000               36.900  M    |      45.00000        1660.50|      30.00000        1107.00|      39.10000        1442.79 
  REMOVE PIPE CULVERTS                    |                             |                             | 
1160 603584231               52.500  M    |    2700.00000      141750.00|    3850.00000      202125.00|    4315.00000      226537.50 
  REIN CONC BOX 4200 MM X 3000 MM         |                             |                             | 
1170 610450000               56.000  M2   |       7.00000         392.00|      15.00000         840.00|      12.65000         708.40 
  RIPRAP REVEGETATION                     |                             |                             | 
1180 613010000               16.500  M3   |      73.00000        1204.50|      65.00000        1072.50|      57.50000         948.75 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
1190 613020000              118.200  M3   |      83.00000        9810.60|      70.00000        8274.00|      86.25000       10194.75 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 
1200 622120000               73.000  M2   |       4.00000         292.00|       5.00000         365.00|       3.45000         251.85 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
1210 624020000              413.000  M2   |       4.00000        1652.00|       7.00000        2891.00|       6.73000        2779.49 
  COCONUT BLANKET                         |                             |                             | 
1220 856100000                       LUMP |    8900.00000        8900.00|    7500.00000        7500.00|    3450.00000        3450.00 
  ROCK VORTEX WEIR                        |                             |                             | 
     SECTION TOTALS                       |           $             0.00|           $       242,979.50|           $       265,721.82 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   STRUCTURAL STEEL PLATE PIPE CULVERT - A2 ALTERNATE 2 
                                          |                             |                             | 
1230 203140000              157.000  M3   |      25.00000        3925.00|      25.00000        3925.00|      11.50000        1805.50 
  EXCAVATION-UNCLASS CHANNEL              |                             |                             | 
1240 207300000              240.700  M3   |      30.00000        7221.00|      30.00000        7221.00|      27.29000        6568.70 
  BEDDING MATERIAL                        |                             |                             | 
1250 208505000               64.000  M3   |      42.00000        2688.00|      75.00000        4800.00|      46.00000        2944.00 
  STREAMBED MATERIAL                      |                             |                             | 
1260 551170000                8.700  M3   |    1300.00000       11310.00|    1250.00000       10875.00|    1840.00000       16008.00 
  CONCRETE-CLASS DD                       |                             |                             | 
1270 602010000               36.900  M    |      45.00000        1660.50|      30.00000        1107.00|      39.10000        1442.79 
  REMOVE PIPE CULVERTS                    |                             |                             | 
1280 603240282               50.500  M    |    2500.00000      126250.00|    2500.00000      126250.00|    2578.00000      130189.00 
  SSPP 3.980 M X 2.82 MM                  |                             |                             | 
1290 610450000               64.000  M2   |       7.00000         448.00|      15.00000         960.00|      12.65000         809.60 
  RIPRAP REVEGETATION                     |                             |                             | 
1300 613010000               18.500  M3   |      73.00000        1350.50|      65.00000        1202.50|      57.50000        1063.75 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
1310 613020000              121.800  M3   |      83.00000       10109.40|      70.00000        8526.00|      86.25000       10505.25 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 
1320 622120000               80.000  M2   |       4.00000         320.00|       5.00000         400.00|       3.45000         276.00 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
1330 624020000              443.000  M2   |       4.00000        1772.00|       7.00000        3101.00|       6.73000        2981.39 
  COCONUT BLANKET                         |                             |                             | 
1340 856100000                       LUMP |    8900.00000        8900.00|    7500.00000        7500.00|    3450.00000        3450.00 
  ROCK VORTEX WEIR                        |                             |                             | 
     SECTION TOTALS                       |           $       175,954.40|           $       175,867.50|           $       178,043.98 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    11,959,987.67|           $    12,515,351.92|           $    12,547,227.64 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                DATE : 11/14/06  PAGE : 002-5 
CALL ORDER: 002  CONTRACT ID: 04506  COUNTIES: Carbon  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 5 
==================================================================================================================================== 
                                          |(   3  ) 2045                |(       )                    |(      ) 
                                          |E H OFTEDAL AND SONS INC     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GRADING, DRAINAGE, CEMENT TREATED BASE, PLANT MIX SURFACING 
                                          |                             |                             | 
0010 104100000            50000.000  UNIT |       1.00000       50000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200               34.890  CRKM |    2000.00000       69780.00|                             | 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 109200000                       LUMP | 1889155.00000     1889155.00|                             | 
  MOBILIZATION                            |                             |                             | 
0040 202200000               55.000  M    |      30.00000        1650.00|                             | 
  REMOVE CURB                             |                             |                             | 
0050 202320000               18.000  EACH |    1300.00000       23400.00|                             | 
  REMOVE IRRIGATION STRUCTURE             |                             |                             | 
0060 203100000           619021.000  M3   |       6.43000     3980305.03|                             | 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0070 203140000             1605.000  M3   |      15.00000       24075.00|                             | 
  EXCAVATION-UNCLASS CHANNEL              |                             |                             | 
0080 203180000               85.000  HOUR |     750.00000       63750.00|                             | 
  SCALING - 2 PERSON CREW                 |                             |                             | 
0090 203220000            11925.000  M3   |      12.00000      143100.00|                             | 
  SPECIAL BORROW                          |                             |                             | 
0100 203500000            38531.000  M3   |       5.60000      215773.60|                             | 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0110 207300000              603.900  M3   |      40.00000       24156.00|                             | 
  BEDDING MATERIAL                        |                             |                             | 
0120 207310000              679.000  M3   |      40.00000       27160.00|                             | 
  FOUNDATION MATERIAL                     |                             |                             | 
0130 208105000           100000.000  UNIT |       1.25000      125000.00|                             | 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0140 210300000              120.000  KM   |      22.00000        2640.00|                             | 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0150 212010100                9.000  MSTA |    1500.00000       13500.00|                             | 
  OBLITERATE ROADWAY                      |                             |                             | 
0160 301270000            21857.000  M3   |      26.50000      579210.50|                             | 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0170 301440010           185293.000  M2   |       0.50000       92646.50|                             | 
  COVER - TYPE 1                          |                             |                             | 
0180 301520000             1079.000  MT   |      32.00000       34528.00|                             | 
  BLOTTER MATERIAL                        |                             |                             | 
0190 301700000            10000.000  M3   |      18.04000      180400.00|                             | 
  TRAFFIC GRAVEL                          |                             |                             | 
0200 304010100             2321.200  MT   |     170.00000      394604.00|                             | 
  PORTLAND CEMENT                         |                             |                             | 
0210 304115000            27009.000  M3   |      29.00000      783261.00|                             | 
  BASE-CEMENT TREATED                     |                             |                             | 
0220 401080000            40444.000  MT   |      17.50000      707770.00|                             | 
  PLANT MIX BIT SURF GR S - 19 MM         |                             |                             | 
0230 401100000              135.000  MT   |     160.00000       21600.00|                             | 
  DUST PALLIATIVE                         |                             |                             | 
0240 401200000              562.000  MT   |     160.00000       89920.00|                             | 
  HYDRATED LIME                           |                             |                             | 
0250 401250000              580.400  MT   |     110.00000       63844.00|                             | 
  FLY ASH                                 |                             |                             | 
0260 402088000             2183.400  MT   |     540.00000     1179036.00|                             | 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0270 402200000            17169.000  L    |       0.50000        8584.50|                             | 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0280 402220000              121.600  MT   |     430.00000       52288.00|                             | 
  EMULSIFIED ASPHALT CRS-2                |                             |                             | 
0290 402225000              338.700  MT   |     480.00000      162576.00|                             | 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0300 551170000                6.900  M3   |    1200.00000        8280.00|                             | 
  CONCRETE-CLASS DD                       |                             |                             | 
0310 602010000             2074.000  M    |      52.00000      107848.00|                             | 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0320 603004500              532.000  M    |     145.00000       77140.00|                             | 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0330 603006000              586.000  M    |     215.00000      125990.00|                             | 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0340 603007500              102.500  M    |     260.00000       26650.00|                             | 
  DRAINAGE PIPE 750 MM                    |                             |                             | 
0350 603008900              130.000  M    |     330.00000       42900.00|                             | 
  DRAINAGE PIPE 900 MM                    |                             |                             | 
0360 603011050               44.500  M    |     390.00000       17355.00|                             | 
  DRAINAGE PIPE 1050 MM                   |                             |                             | 
 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                DATE : 11/14/06  PAGE : 002-6 
CALL ORDER: 002  CONTRACT ID: 04506  COUNTIES: Carbon  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 5 
==================================================================================================================================== 
                                          |(   3  ) 2045                |(       )                    |(      ) 
                                          |E H OFTEDAL AND SONS INC     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 603012000               94.500  M    |     575.00000       54337.50|                             | 
  DRAINAGE PIPE 1200 MM                   |                             |                             | 
0380 603024000               56.500  M    |    1190.00000       67235.00|                             | 
  DRAINAGE PIPE 2400 MM                   |                             |                             | 
0390 603033450               54.000  M    |     210.00000       11340.00|                             | 
  DRAINAGE PIPE IRR 450 MM                |                             |                             | 
0400 603036000               67.000  M    |     275.00000       18425.00|                             | 
  DRAINAGE PIPE IRR 600 MM                |                             |                             | 
0410 603038900               37.000  M    |     400.00000       14800.00|                             | 
  DRAINAGE PIPE IRR 900 MM                |                             |                             | 
0420 603061650               30.000  M    |     710.00000       21300.00|                             | 
  DRAINAGE PIPE ARCH 1650 MM              |                             |                             | 
0430 603470420               47.500  M    |     220.00000       10450.00|                             | 
  RCP SIPHON 450 MM CL 2                  |                             |                             | 
0440 603817050                       LUMP |   33500.00000       33500.00|                             | 
  IRRIGATION CROSSING STRUCTURE           |                             |                             | 
0450 606000000               76.200  M    |      65.00000        4953.00|                             | 
  GUARD RAIL-STEEL                        |                             |                             | 
0460 606000200             2788.920  M    |     110.00000      306781.20|                             | 
  GUARD RAIL-BOX BEAM                     |                             |                             | 
0470 606000250              274.500  M    |     150.00000       41175.00|                             | 
  GUARD RAIL-BOX BEAM/2.4 M POST          |                             |                             | 
0480 606015000               34.290  M    |     150.00000        5143.50|                             | 
  GUARD RAIL-STL INT RDWY TERM SECT       |                             |                             | 
0490 606130000                4.000  EACH |    2700.00000       10800.00|                             | 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0500 606242000               16.000  EACH |    4700.00000       75200.00|                             | 
  GD RL BOX BEAM OPT TERM SEC             |                             |                             | 
0510 606250000                2.000  EACH |    3200.00000        6400.00|                             | 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0520 606800000             3539.040  M    |       7.30000       25834.99|                             | 
  REMOVE GUARD RAIL                       |                             |                             | 
0530 607204000             3552.700  M    |      11.00000       39079.70|                             | 
  FARM FENCE-TYPE F4W                     |                             |                             | 
0540 607205000             4910.100  M    |      11.20000       54993.12|                             | 
  FARM FENCE-TYPE F5W                     |                             |                             | 
0550 607205100            13914.800  M    |      10.80000      150279.84|                             | 
  FARM FENCE-TYPE F5M                     |                             |                             | 
0560 607211000              173.000  EACH |     190.00000       32870.00|                             | 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0570 607212000              229.000  EACH |     210.00000       48090.00|                             | 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0580 607300200              132.100  M    |      55.00000        7265.50|                             | 
  FARM GATE-WIRE-TYPE G-2                 |                             |                             | 
0590 607300300               72.000  M    |      50.00000        3600.00|                             | 
  FARM GATE-METAL-TYPE G-3                |                             |                             | 
0600 607400000              123.000  M    |       8.90000        1094.70|                             | 
  FENCE-TEMPORARY                         |                             |                             | 
0610 607490000               85.000  EACH |      60.00000        5100.00|                             | 
  DEADMAN                                 |                             |                             | 
0620 607601990              182.100  M    |      15.00000        2731.50|                             | 
  FARM FENCE TYPE F1W-990 MM WW           |                             |                             | 
0630 607602990             4553.300  M    |      15.25000       69437.83|                             | 
  FARM FENCE-TYPE F2M-990 MM WW           |                             |                             | 
0640 607603990              154.000  M    |      15.40000        2371.60|                             | 
  FARM FENCE-TYPE F3W-990 MM WW           |                             |                             | 
0650 609100000               55.500  M    |      40.00000        2220.00|                             | 
  CURB-CONCRETE MEDIAN TYPE A             |                             |                             | 
0660 610110000               28.900  HA   |     525.00000       15172.50|                             | 
  SEEDING AREA NO 1                       |                             |                             | 
0670 610120000                9.300  HA   |    3890.00000       36177.00|                             | 
  SEEDING AREA NO 2                       |                             |                             | 
0680 610130000               15.800  HA   |     425.00000        6715.00|                             | 
  SEEDING AREA NO 3                       |                             |                             | 
0690 610210000               28.900  HA   |     190.00000        5491.00|                             | 
  FERTILIZING AREA NO 1                   |                             |                             | 
0700 610222000                9.300  HA   |     205.00000        1906.50|                             | 
  FERTILIZING AREA NO 2                   |                             |                             | 
0710 610400000               44.700  HA   |     185.00000        8269.50|                             | 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0720 610405010            15000.000  UNIT |       1.00000       15000.00|                             | 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0730 610450000              273.000  M2   |       7.50000        2047.50|                             | 
  RIPRAP REVEGETATION                     |                             |                             | 
 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                DATE : 11/14/06  PAGE : 002-7 
CALL ORDER: 002  CONTRACT ID: 04506  COUNTIES: Carbon  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 5 
==================================================================================================================================== 
                                          |(   3  ) 2045                |(       )                    |(      ) 
                                          |E H OFTEDAL AND SONS INC     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0740 610510000                9.300  HA   |    3400.00000       31620.00|                             | 
  MULCH                                   |                             |                             | 
0750 611170000                8.000  EACH |   13500.00000      108000.00|                             | 
  CATTLE GUARD 7.2  M                     |                             |                             | 
0760 611310000                5.000  EACH |    1000.00000        5000.00|                             | 
  REMOVE CATTLE GUARD                     |                             |                             | 
0770 613010000              125.400  M3   |      95.00000       11913.00|                             | 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0780 613020000               33.900  M3   |      90.00000        3051.00|                             | 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 
0790 618010000           750000.000  UNIT |       0.84000      630000.00|                             | 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0800 618030000               33.200  KM   |     310.00000       10292.00|                             | 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0810 618140000                9.200  M2   |     245.00000        2254.00|                             | 
  SINGLE USE SIGNS                        |                             |                             | 
0820 618200000             1000.000  KL   |       9.00000        9000.00|                             | 
  WATER FOR DUST CONTROL                  |                             |                             | 
0830 619023000                2.430  M2   |     310.00000         753.30|                             | 
  SIGNS-SHEET ALUM INCR-SHT I             |                             |                             | 
0840 619033000                5.860  M2   |     270.00000        1582.20|                             | 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0850 619034000               16.970  M2   |     270.00000        4581.90|                             | 
  SIGNS-SHEET ALUM REFL SHT III           |                             |                             | 
0860 619120000               80.100  KG   |      11.00000         881.10|                             | 
  POSTS-STEEL U SIGN                      |                             |                             | 
0870 619130000              104.500  KG   |      13.00000        1358.50|                             | 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
0880 619234000              106.900  M    |      38.00000        4062.20|                             | 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0890 619235500                9.800  M    |      43.50000         426.30|                             | 
  POLES-TRD TMBR-BARN 130 MM              |                             |                             | 
0900 619303000                2.000  EACH |     920.00000        1840.00|                             | 
  FRANG SIGN POST BKWY S100X11            |                             |                             | 
0910 619511000              342.000  EACH |      25.00000        8550.00|                             | 
  DELINEATOR-DES A                        |                             |                             | 
0920 619514000                6.000  EACH |      27.00000         162.00|                             | 
  DELINEATOR-DES D                        |                             |                             | 
0930 619516000               44.000  EACH |      25.50000        1122.00|                             | 
  DELINEATOR-DES F                        |                             |                             | 
0940 619700000               45.000  EACH |      38.00000        1710.00|                             | 
  REMOVE SIGNS                            |                             |                             | 
0950 619702000                1.000  EACH |      92.00000          92.00|                             | 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
0960 619720000                5.000  EACH |     270.00000        1350.00|                             | 
  RESET SIGNS                             |                             |                             | 
0970 620010000             2868.000  L    |       6.00000       17208.00|                             | 
  STRIPING-WHITE PAINT                    |                             |                             | 
0980 620020000             1678.000  L    |       6.00000       10068.00|                             | 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0990 620030000               16.000  L    |      18.50000         296.00|                             | 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
1000 620035000               36.000  L    |      18.50000         666.00|                             | 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
1010 620110000             1913.000  L    |      14.00000       26782.00|                             | 
  STRIPING-WHITE EPOXY                    |                             |                             | 
1020 620120000             1118.000  L    |      14.00000       15652.00|                             | 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
1030 620130000               11.000  L    |      92.00000        1012.00|                             | 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
1040 620135000               24.000  L    |      92.00000        2208.00|                             | 
  WORDS/SYMBOLS-YELLOW EPOXY              |                             |                             | 
1050 622110000              260.000  M2   |       6.00000        1560.00|                             | 
  PERM. EROSION CONTROL-MOD SURV          |                             |                             | 
1060 622120000             2085.000  M2   |       5.00000       10425.00|                             | 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
1070 800010000              500.000  HOUR |      33.00000       16500.00|                             | 
  TRAINING PROGRAM                        |                             |                             | 
1080 800060000               16.000  EACH |     295.00000        4720.00|                             | 
  MAILBOX                                 |                             |                             | 
1090 800080000               31.500  KM   |     350.00000       11025.00|                             | 
  RUMBLE STRIPS                           |                             |                             | 
1100 840000000                1.000  EACH |    4000.00000        4000.00|                             | 
  IRRIGATION DIVISION BOX                 |                             |                             | 
 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                DATE : 11/14/06  PAGE : 002-8 
CALL ORDER: 002  CONTRACT ID: 04506  COUNTIES: Carbon  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 5 
==================================================================================================================================== 
                                          |(   3  ) 2045                |(       )                    |(      ) 
                                          |E H OFTEDAL AND SONS INC     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1110 840001000                1.000  EACH |     570.00000         570.00|                             | 
  SLIDEGATE                               |                             |                             | 
     SECTION TOTALS                       |           $    13,589,757.61|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   REINFORCED CONCRETE BOX CULVERT - A1     ALTERNATE 1 
                                          |                             |                             | 
1120 207300000              101.000  M3   |      40.00000        4040.00|                             | 
  BEDDING MATERIAL                        |                             |                             | 
1130 208505000              102.000  M3   |      60.00000        6120.00|                             | 
  STREAMBED MATERIAL                      |                             |                             | 
1140 551170000                6.500  M3   |    1200.00000        7800.00|                             | 
  CONCRETE-CLASS DD                       |                             |                             | 
1150 602010000               36.900  M    |      52.00000        1918.80|                             | 
  REMOVE PIPE CULVERTS                    |                             |                             | 
1160 603584231               52.500  M    |    5200.00000      273000.00|                             | 
  REIN CONC BOX 4200 MM X 3000 MM         |                             |                             | 
1170 610450000               56.000  M2   |       7.50000         420.00|                             | 
  RIPRAP REVEGETATION                     |                             |                             | 
1180 613010000               16.500  M3   |      95.00000        1567.50|                             | 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
1190 613020000              118.200  M3   |      90.00000       10638.00|                             | 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 
1200 622120000               73.000  M2   |       5.00000         365.00|                             | 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
1210 624020000              413.000  M2   |       6.00000        2478.00|                             | 
  COCONUT BLANKET                         |                             |                             | 
1220 856100000                       LUMP |    5500.00000        5500.00|                             | 
  ROCK VORTEX WEIR                        |                             |                             | 
     SECTION TOTALS                       |           $       313,847.30|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   STRUCTURAL STEEL PLATE PIPE CULVERT - A2 ALTERNATE 2 
                                          |                             |                             | 
1230 203140000              157.000  M3   |      15.00000        2355.00|                             | 
  EXCAVATION-UNCLASS CHANNEL              |                             |                             | 
1240 207300000              240.700  M3   |      40.00000        9628.00|                             | 
  BEDDING MATERIAL                        |                             |                             | 
1250 208505000               64.000  M3   |      60.00000        3840.00|                             | 
  STREAMBED MATERIAL                      |                             |                             | 
1260 551170000                8.700  M3   |    1200.00000       10440.00|                             | 
  CONCRETE-CLASS DD                       |                             |                             | 
1270 602010000               36.900  M    |      52.00000        1918.80|                             | 
  REMOVE PIPE CULVERTS                    |                             |                             | 
1280 603240282               50.500  M    |    3900.00000      196950.00|                             | 
  SSPP 3.980 M X 2.82 MM                  |                             |                             | 
1290 610450000               64.000  M2   |       7.50000         480.00|                             | 
  RIPRAP REVEGETATION                     |                             |                             | 
1300 613010000               18.500  M3   |      95.00000        1757.50|                             | 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
1310 613020000              121.800  M3   |      90.00000       10962.00|                             | 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 
1320 622120000               80.000  M2   |       5.00000         400.00|                             | 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
1330 624020000              443.000  M2   |       6.00000        2658.00|                             | 
  COCONUT BLANKET                         |                             |                             | 
1340 856100000                       LUMP |    5500.00000        5500.00|                             | 
  ROCK VORTEX WEIR                        |                             |                             | 
     SECTION TOTALS                       |           $       246,889.30|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    13,836,646.91|           $             0.00|           $ 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                      DATE : 11/14/06  PAGE : 003-1 
CALL ORDER: 003  CONTRACT ID: 10406  COUNTIES: Cascade  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 3  CONTRACT TIME: 10/19/07 COMPLETION DATE 
PROJECT(S): (4041101000) IM 15-5(101)270 / GREAT FALLS - NORTH & SOUTH 
  -------------------------------------------------------------------------------------------------------------------------------- 
   VENDOR RANKING                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $    11,659,221.05    103.8257% 100.0000% 
   1   2059            UNITED MATERIALS OF GREAT FALLS INC                              $    11,229,608.39    100.0000%  96.3153% 
   2   2097            SCHELLINGER CONST CO INC                                         $    11,512,816.70    102.5220%  98.7443% 
   3   2050            RIVERSIDE CONTRACTING INC                                        $    11,677,152.56    103.9854% 100.1538% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2059                |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |UNITED MATERIALS OF GREAT FA |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104100000            20000.000  UNIT |       1.00000       20000.00|       1.00000       20000.00|       1.00000       20000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 104330000                7.000  EACH |   90000.00000      630000.00|  150000.00000     1050000.00|  120000.00000      840000.00 
  CROSSOVER-CONST MAINTAIN, REM           |                             |                             | 
0030 105100200                0.900  CRKM |    3500.00000        3150.00|    4355.60000        3920.04|    5000.00000        4500.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0040 109200000                       LUMP | 1250000.00000     1250000.00|  772200.00000      772200.00| 1000000.00000     1000000.00 
  MOBILIZATION                            |                             |                             | 
0050 202110000             2543.000  M2   |      25.00000       63575.00|       3.90000        9917.70|       9.50000       24158.50 
  REMOVE CONCRETE PAVEMENT                |                             |                             | 
0060 202210000             1271.600  M    |      10.00000       12716.00|       3.30000        4196.28|      12.50000       15895.00 
  REMOVE BITUMINOUS CURB                  |                             |                             | 
0070 202240000               17.000  M2   |      25.00000         425.00|      37.10000         630.70|      32.00000         544.00 
  REMOVE CONCRETE                         |                             |                             | 
0080 203150000             7122.000  M3   |      10.00000       71220.00|      10.50000       74781.00|      12.50000       89025.00 
  EXCAVATION - DIGOUTS                    |                             |                             | 
0090 203300000              210.000  M3   |      45.00000        9450.00|      23.80000        4998.00|      12.00000        2520.00 
  EMBANKMENT IN PLACE                     |                             |                             | 
0100 204600000           271755.000  M2   |       0.30000       81526.50|       0.40000      108702.00|       0.30000       81526.50 
  CRACK AND SEAT                          |                             |                             | 
0110 207320000               28.700  M3   |      35.00000        1004.50|      23.80000         683.06|     200.00000        5740.00 
  FILTER MATERIAL                         |                             |                             | 
0120 208105000            20000.000  UNIT |       1.10000       22000.00|       1.00000       20000.00|       1.20000       24000.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0130 210100000              250.000  HOUR |     110.00000       27500.00|     105.00000       26250.00|     125.00000       31250.00 
  GRADER-MOTOR                            |                             |                             | 
0140 301270000             6519.000  M3   |      35.00000      228165.00|      29.00000      189051.00|      36.00000      234684.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0150 301440010           464019.000  M2   |       0.45000      208808.55|       0.48000      222729.12|       0.40000      185607.60 
  COVER - TYPE 1                          |                             |                             | 
0160 301610000             1800.000  M3   |      30.00000       54000.00|      33.00000       59400.00|      30.00000       54000.00 
  SHOULDER GRAVEL                         |                             |                             | 
0170 401080000           135727.000  MT   |      21.00000     2850267.00|      18.70000     2538094.90|      23.00000     3121721.00 
  PLANT MIX BIT SURF GR S - 19 MM         |                             |                             | 
0180 401200000             1901.000  MT   |     135.00000      256635.00|     140.00000      266140.00|     130.00000      247130.00 
  HYDRATED LIME                           |                             |                             | 
0190 402097000             7327.800  MT   |     510.00000     3737178.00|     484.90000     3553250.22|     485.00000     3553983.00 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0200 402200000             4209.000  L    |       0.55000        2314.95|       1.80000        7576.20|       0.20000         841.80 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0210 402225000              850.500  MT   |     450.00000      382725.00|     495.80000      421677.90|     460.00000      391230.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0220 411000000             7633.000  M2   |       3.50000       26715.50|       8.80000       67170.40|       4.50000       34348.50 
  COLD MILLING                            |                             |                             | 
0230 501010000              630.000  M2   |      30.00000       18900.00|       3.90000        2457.00|      23.00000       14490.00 
  REMOVE BRIDGE APPROACH SLAB             |                             |                             | 
0240 501540000             3002.000  M2   |       8.00000       24016.00|       9.60000       28819.20|       6.50000       19513.00 
  CONCRETE PAVEMENT GRINDING              |                             |                             | 
0250 551170000                2.500  M3   |    1290.00000        3225.00|    3828.00000        9570.00|    1500.00000        3750.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0260 603100451               23.000  M    |     160.00000        3680.00|     137.10000        3153.30|     150.00000        3450.00 
  CSP 450 MM X 1.63 MM                    |                             |                             | 
0270 603610100               72.000  M    |     205.00000       14760.00|      39.50000        2844.00|      40.00000        2880.00 
  PIPE-PVC 100 MM SANITARY                |                             |                             | 
0280 603640100              105.000  M    |      10.00000        1050.00|      49.40000        5187.00|      36.00000        3780.00 
  CORR PLAST PIPE 100 MM PERF             |                             |                             | 
0290 606000000             9353.400  M    |      55.00000      514437.00|      50.00000      467670.00|      30.50000      285278.70 
  GUARD RAIL-STEEL                        |                             |                             | 
0300 606000400               91.400  M    |      55.00000        5027.00|      85.00000        7769.00|      38.00000        3473.20 
  GUARD RAIL-STIFFENED                    |                             |                             | 
0310 606130000               16.000  EACH |    1860.00000       29760.00|    3500.00000       56000.00|    2250.00000       36000.00 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0320 606190000               31.000  EACH |     390.00000       12090.00|     650.00000       20150.00|     320.00000        9920.00 
  ONE-WAY DEPART TERM SECTION             |                             |                             | 
0330 606250000               39.000  EACH |    2400.00000       93600.00|    2600.00000      101400.00|    1425.00000       55575.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                      DATE : 11/14/06  PAGE : 003-2 
CALL ORDER: 003  CONTRACT ID: 10406  COUNTIES: Cascade  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 3  CONTRACT TIME: 10/19/07 COMPLETION DATE 
PROJECT(S): (4041101000) IM 15-5(101)270 / GREAT FALLS - NORTH & SOUTH 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2059               |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |UNITED MATERIALS OF GREAT FA |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 606800000            10587.200  M    |       4.50000       47642.40|       8.00000       84697.60|       5.00000       52936.00 
  REMOVE GUARD RAIL                       |                             |                             | 
0350 606900000              221.000  M    |      15.00000        3315.00|      48.00000       10608.00|      35.50000        7845.50 
  TEMP METAL GUARDRAIL                    |                             |                             | 
0360 606943000               16.000  EACH |    1500.00000       24000.00|    1050.00000       16800.00|    2000.00000       32000.00 
  TEMP GD RAIL-STL/BR APPR-TY 3           |                             |                             | 
0370 606950000               21.000  EACH |    1600.00000       33600.00|    2000.00000       42000.00|    1500.00000       31500.00 
  TEMP OPTIONAL TERM END SECTION          |                             |                             | 
0380 609010000             1271.600  M    |      35.00000       44506.00|      53.50000       68030.60|      50.00000       63580.00 
  CURB-CONCRETE                           |                             |                             | 
0390 610300100              250.000  M2   |       3.00000         750.00|       8.40000        2100.00|       8.00000        2000.00 
  TURF REINFORCEMENT MAT                  |                             |                             | 
0400 610405020              271.900  M2   |      40.00000       10876.00|      36.10000        9815.59|      10.00000        2719.00 
  WEED CONTROL MAT - TYPE 1               |                             |                             | 
0410 610405025              349.800  M2   |      40.00000       13992.00|      24.10000        8430.18|      10.00000        3498.00 
  WEED CONTROL MAT - TYPE 2               |                             |                             | 
0420 610440000               36.700  HA   |    1200.00000       44040.00|    1112.10000       40814.07|     650.00000       23855.00 
  REVEGETATION                            |                             |                             | 
0430 613510000              999.000  M    |      90.00000       89910.00|     184.20000      184015.80|     230.00000      229770.00 
  CONCRETE DITCH                          |                             |                             | 
0440 618010000            50000.000  UNIT |       0.90000       45000.00|       0.90000       45000.00|       0.85000       42500.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0450 618022000               50.000  KM   |    6500.00000      325000.00|    2900.00000      145000.00|    4000.00000      200000.00 
  TRAFFIC CONTROL-TWO WAY TRAF            |                             |                             | 
0460 618030180               14.000  EACH |   10000.00000      140000.00|   14500.00000      203000.00|   15000.00000      210000.00 
  TRAFFIC CONTROL-CROSSOVER               |                             |                             | 
0470 618140000               18.400  M2   |     160.00000        2944.00|     135.00000        2484.00|     250.00000        4600.00 
  SINGLE USE SIGNS                        |                             |                             | 
0480 619033000               17.300  M2   |     230.00000        3979.00|     230.00000        3979.00|     250.00000        4325.00 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0490 619130000              278.400  KG   |      15.00000        4176.00|      19.50000        5428.80|      12.00000        3340.80 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
0500 619305000                2.000  EACH |     800.00000        1600.00|     900.00000        1800.00|     950.00000        1900.00 
  FRANG SIGN POST BKWY S130X15            |                             |                             | 
0510 619311000                1.000  EACH |     880.00000         880.00|     900.00000         900.00|    1100.00000        1100.00 
  FRANG SIGN POST BKWY W200X27            |                             |                             | 
0520 619511000              416.000  EACH |      22.00000        9152.00|      26.00000       10816.00|      22.00000        9152.00 
  DELINEATOR-DES A                        |                             |                             | 
0530 619512000              183.000  EACH |      20.00000        3660.00|      28.00000        5124.00|      23.00000        4209.00 
  DELINEATOR-DES B                        |                             |                             | 
0540 619514000                6.000  EACH |      24.00000         144.00|      28.00000         168.00|      24.50000         147.00 
  DELINEATOR-DES D                        |                             |                             | 
0550 619517000              258.000  EACH |      20.00000        5160.00|      28.00000        7224.00|      23.00000        5934.00 
  DELINEATOR-DES G                        |                             |                             | 
0560 619518000              110.000  EACH |      16.00000        1760.00|      26.00000        2860.00|      22.00000        2420.00 
  DELINEATOR-DES H                        |                             |                             | 
0570 619700000                6.000  EACH |      55.00000         330.00|      83.00000         498.00|      40.00000         240.00 
  REMOVE SIGNS                            |                             |                             | 
0580 619720000               29.000  EACH |     150.00000        4350.00|     195.00000        5655.00|     125.00000        3625.00 
  RESET SIGNS                             |                             |                             | 
0590 619721000                1.000  EACH |     385.00000         385.00|     215.00000         215.00|     250.00000         250.00 
  RESET SIGNS-GUIDE                       |                             |                             | 
0600 620010000             4874.000  L    |       4.50000       21933.00|       6.00000       29244.00|       5.50000       26807.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0610 620020000             3652.000  L    |       3.75000       13695.00|       5.80000       21181.60|       5.25000       19173.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0620 620030000                6.000  L    |      28.00000         168.00|      30.00000         180.00|      28.00000         168.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0630 620110000             3085.000  L    |      14.00000       43190.00|      16.00000       49360.00|      14.20000       43807.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0640 620120000             2624.000  L    |      10.00000       26240.00|      16.00000       41984.00|      14.25000       37392.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0650 620130000               11.000  L    |      98.00000        1078.00|     125.00000        1375.00|     115.00000        1265.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0660 622020000              184.100  M2   |       6.50000        1196.65|       9.30000        1712.13|       7.95000        1463.60 
  SUBSURFACE DRAIN FILTER-HIGH SURV       |                             |                             | 
0670 800020000                       LUMP |   10000.00000       10000.00|    8000.00000        8000.00|   10000.00000       10000.00 
  CRITICAL PATH SCHEDULE                  |                             |                             | 
0680 800080000               71.200  KM   |     290.00000       20648.00|     600.00000       42720.00|     400.00000       28480.00 
  RUMBLE STRIPS                           |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    11,659,221.05|           $    11,229,608.39|           $    11,512,816.70 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                       DATE : 11/14/06  PAGE : 003-3 
CALL ORDER: 003  CONTRACT ID: 10406  COUNTIES: Cascade  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 3  CONTRACT TIME: 10/19/07 COMPLETION DATE 
PROJECT(S): (4041101000) IM 15-5(101)270 / GREAT FALLS - NORTH & SOUTH 
==================================================================================================================================== 
                                          |(   3  ) 2050                |(       )                    |(      ) 
                                          |RIVERSIDE CONTRACTING INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104100000            20000.000  UNIT |       1.00000       20000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 104330000                7.000  EACH |   75000.00000      525000.00|                             | 
  CROSSOVER-CONST MAINTAIN, REM           |                             |                             | 
0030 105100200                0.900  CRKM |   10000.00000        9000.00|                             | 
  FINISH GRADE CONTROL                    |                             |                             | 
0040 109200000                       LUMP | 1325000.00000     1325000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0050 202110000             2543.000  M2   |      15.00000       38145.00|                             | 
  REMOVE CONCRETE PAVEMENT                |                             |                             | 
0060 202210000             1271.600  M    |       4.60000        5849.36|                             | 
  REMOVE BITUMINOUS CURB                  |                             |                             | 
0070 202240000               17.000  M2   |     225.00000        3825.00|                             | 
  REMOVE CONCRETE                         |                             |                             | 
0080 203150000             7122.000  M3   |       8.50000       60537.00|                             | 
  EXCAVATION - DIGOUTS                    |                             |                             | 
0090 203300000              210.000  M3   |      35.00000        7350.00|                             | 
  EMBANKMENT IN PLACE                     |                             |                             | 
0100 204600000           271755.000  M2   |       0.28000       76091.40|                             | 
  CRACK AND SEAT                          |                             |                             | 
0110 207320000               28.700  M3   |      65.00000        1865.50|                             | 
  FILTER MATERIAL                         |                             |                             | 
0120 208105000            20000.000  UNIT |       1.15000       23000.00|                             | 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0130 210100000              250.000  HOUR |     100.00000       25000.00|                             | 
  GRADER-MOTOR                            |                             |                             | 
0140 301270000             6519.000  M3   |      27.00000      176013.00|                             | 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0150 301440010           464019.000  M2   |       0.47000      218088.93|                             | 
  COVER - TYPE 1                          |                             |                             | 
0160 301610000             1800.000  M3   |      16.25000       29250.00|                             | 
  SHOULDER GRAVEL                         |                             |                             | 
0170 401080000           135727.000  MT   |      21.00000     2850267.00|                             | 
  PLANT MIX BIT SURF GR S - 19 MM         |                             |                             | 
0180 401200000             1901.000  MT   |     130.00000      247130.00|                             | 
  HYDRATED LIME                           |                             |                             | 
0190 402097000             7327.800  MT   |     490.00000     3590622.00|                             | 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0200 402200000             4209.000  L    |       1.00000        4209.00|                             | 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0210 402225000              850.500  MT   |     430.00000      365715.00|                             | 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0220 411000000             7633.000  M2   |       6.50000       49614.50|                             | 
  COLD MILLING                            |                             |                             | 
0230 501010000              630.000  M2   |      27.00000       17010.00|                             | 
  REMOVE BRIDGE APPROACH SLAB             |                             |                             | 
0240 501540000             3002.000  M2   |      11.00000       33022.00|                             | 
  CONCRETE PAVEMENT GRINDING              |                             |                             | 
0250 551170000                2.500  M3   |    7000.00000       17500.00|                             | 
  CONCRETE-CLASS DD                       |                             |                             | 
0260 603100451               23.000  M    |     150.00000        3450.00|                             | 
  CSP 450 MM X 1.63 MM                    |                             |                             | 
0270 603610100               72.000  M    |      55.00000        3960.00|                             | 
  PIPE-PVC 100 MM SANITARY                |                             |                             | 
0280 603640100              105.000  M    |      55.00000        5775.00|                             | 
  CORR PLAST PIPE 100 MM PERF             |                             |                             | 
0290 606000000             9353.400  M    |      47.00000      439609.80|                             | 
  GUARD RAIL-STEEL                        |                             |                             | 
0300 606000400               91.400  M    |      80.00000        7312.00|                             | 
  GUARD RAIL-STIFFENED                    |                             |                             | 
0310 606130000               16.000  EACH |    3300.00000       52800.00|                             | 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0320 606190000               31.000  EACH |     600.00000       18600.00|                             | 
  ONE-WAY DEPART TERM SECTION             |                             |                             | 
0330 606250000               39.000  EACH |    2600.00000      101400.00|                             | 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0340 606800000            10587.200  M    |       7.50000       79404.00|                             | 
  REMOVE GUARD RAIL                       |                             |                             | 
0350 606900000              221.000  M    |      45.00000        9945.00|                             | 
  TEMP METAL GUARDRAIL                    |                             |                             | 
0360 606943000               16.000  EACH |    1000.00000       16000.00|                             | 
  TEMP GD RAIL-STL/BR APPR-TY 3           |                             |                             | 
0370 606950000               21.000  EACH |    2000.00000       42000.00|                             | 
  TEMP OPTIONAL TERM END SECTION          |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                      DATE : 11/14/06  PAGE : 003-4 
CALL ORDER: 003  CONTRACT ID: 10406  COUNTIES: Cascade  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 3  CONTRACT TIME: 10/19/07 COMPLETION DATE 
PROJECT(S): (4041101000) IM 15-5(101)270 / GREAT FALLS - NORTH & SOUTH 
==================================================================================================================================== 
                                          |(   3  ) 2050                |(       )                    |(      ) 
                                          |RIVERSIDE CONTRACTING INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0380 609010000             1271.600  M    |      30.00000       38148.00|                             | 
  CURB-CONCRETE                           |                             |                             | 
0390 610300100              250.000  M2   |      10.00000        2500.00|                             | 
  TURF REINFORCEMENT MAT                  |                             |                             | 
0400 610405020              271.900  M2   |      35.00000        9516.50|                             | 
  WEED CONTROL MAT - TYPE 1               |                             |                             | 
0410 610405025              349.800  M2   |      35.00000       12243.00|                             | 
  WEED CONTROL MAT - TYPE 2               |                             |                             | 
0420 610440000               36.700  HA   |    2700.00000       99090.00|                             | 
  REVEGETATION                            |                             |                             | 
0430 613510000              999.000  M    |     190.00000      189810.00|                             | 
  CONCRETE DITCH                          |                             |                             | 
0440 618010000            50000.000  UNIT |       1.25000       62500.00|                             | 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0450 618022000               50.000  KM   |    6100.00000      305000.00|                             | 
  TRAFFIC CONTROL-TWO WAY TRAF            |                             |                             | 
0460 618030180               14.000  EACH |   17000.00000      238000.00|                             | 
  TRAFFIC CONTROL-CROSSOVER               |                             |                             | 
0470 618140000               18.400  M2   |     130.00000        2392.00|                             | 
  SINGLE USE SIGNS                        |                             |                             | 
0480 619033000               17.300  M2   |     230.00000        3979.00|                             | 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0490 619130000              278.400  KG   |      19.00000        5289.60|                             | 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
0500 619305000                2.000  EACH |     850.00000        1700.00|                             | 
  FRANG SIGN POST BKWY S130X15            |                             |                             | 
0510 619311000                1.000  EACH |     870.00000         870.00|                             | 
  FRANG SIGN POST BKWY W200X27            |                             |                             | 
0520 619511000              416.000  EACH |      25.00000       10400.00|                             | 
  DELINEATOR-DES A                        |                             |                             | 
0530 619512000              183.000  EACH |      27.00000        4941.00|                             | 
  DELINEATOR-DES B                        |                             |                             | 
0540 619514000                6.000  EACH |      27.00000         162.00|                             | 
  DELINEATOR-DES D                        |                             |                             | 
0550 619517000              258.000  EACH |      27.00000        6966.00|                             | 
  DELINEATOR-DES G                        |                             |                             | 
0560 619518000              110.000  EACH |      25.00000        2750.00|                             | 
  DELINEATOR-DES H                        |                             |                             | 
0570 619700000                6.000  EACH |      85.00000         510.00|                             | 
  REMOVE SIGNS                            |                             |                             | 
0580 619720000               29.000  EACH |     200.00000        5800.00|                             | 
  RESET SIGNS                             |                             |                             | 
0590 619721000                1.000  EACH |     210.00000         210.00|                             | 
  RESET SIGNS-GUIDE                       |                             |                             | 
0600 620010000             4874.000  L    |       5.75000       28025.50|                             | 
  STRIPING-WHITE PAINT                    |                             |                             | 
0610 620020000             3652.000  L    |       5.50000       20086.00|                             | 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0620 620030000                6.000  L    |      30.00000         180.00|                             | 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0630 620110000             3085.000  L    |      15.00000       46275.00|                             | 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0640 620120000             2624.000  L    |      15.00000       39360.00|                             | 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0650 620130000               11.000  L    |     125.00000        1375.00|                             | 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0660 622020000              184.100  M2   |       6.70000        1233.47|                             | 
  SUBSURFACE DRAIN FILTER-HIGH SURV       |                             |                             | 
0670 800020000                       LUMP |   10000.00000       10000.00|                             | 
  CRITICAL PATH SCHEDULE                  |                             |                             | 
0680 800080000               71.200  KM   |     400.00000       28480.00|                             | 
  RUMBLE STRIPS                           |                             |                             | 
     SECTION TOTALS                       |           $    11,677,152.56|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    11,677,152.56|           $             0.00|           $ 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                  DATE : 11/14/06  PAGE : 004-1 
CALL ORDER: 004  CONTRACT ID: 24106  COUNTIES: Gallatin  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 2  CONTRACT TIME: 100 WORKING DAYS 
PROJECT(S): (4800052000) NH 50-2(52)31 / YELLOWSTONE PARK-BIG SKY 
  -------------------------------------------------------------------------------------------------------------------------------- 
   VENDOR RANKING                                                                              TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     6,045,354.29     90.3032% 100.0000% 
   1   2094            PRINCE INC                                                       $     6,694,508.88    100.0000% 110.7381% 
   2   2050            RIVERSIDE CONTRACTING INC                                        $     7,766,192.83    116.0084% 128.4655% 
   3   2361            H K CONTRACTORS INC                                              $     8,789,299.42    131.2912% 145.3893% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2094                |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |PRINCE INC                   |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104030010            10000.000  UNIT |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  505000.00000      505000.00| 1425792.30000     1425792.30| 1039000.00000     1039000.00 
  MOBILIZATION                            |                             |                             | 
0030 208010205            10000.000  UNIT |       1.00000       10000.00|       3.00000       30000.00|       1.50000       15000.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0040 210020170              120.000  MILE |      12.00000        1440.00|      24.00000        2880.00|       5.00000         600.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0050 301020416             3187.000  CUYD |      32.00000      101984.00|      24.00000       76488.00|      12.00000       38244.00 
  SHOULDER GRAVEL                         |                             |                             | 
0060 301020718           244842.000  SQYD |       0.50000      122421.00|       0.75000      183631.50|       0.55000      134663.10 
  COVER - TYPE 1                          |                             |                             | 
0070 401020045            63708.000  TON  |      25.00000     1592700.00|      20.00000     1274160.00|      35.00000     2229780.00 
  PLANT MIX BIT SURF GR S - 3/4 IN        |                             |                             | 
0080 401020300              892.000  TON  |     135.00000      120420.00|     119.00000      106148.00|     100.00000       89200.00 
  HYDRATED LIME                           |                             |                             | 
0090 402020095             3690.300  TON  |     510.00000     1882053.00|     493.93000     1822749.88|     525.00000     1937407.50 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0100 402020305             1004.000  GAL  |       2.00000        2008.00|       1.55000        1556.20|       5.00000        5020.00 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0110 402020368              421.200  TON  |     450.00000      189540.00|     421.94000      177721.13|     450.00000      189540.00 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0120 411010000           250032.000  SQYD |       2.00000      500064.00|       2.00000      500064.00|       3.00000      750096.00 
  COLD MILLING                            |                             |                             | 
0130 557010542              493.000  LNFT |      55.00000       27115.00|     110.00000       54230.00|     125.00000       61625.00 
  REV BRIDGE RAIL-CONC BARRIER            |                             |                             | 
0140 561020080              706.300  SQYD |      48.00000       33902.40|      53.00000       37433.90|      20.00000       14126.00 
  PREPARE DECK                            |                             |                             | 
0150 561020150              716.000  SQYD |      25.00000       17900.00|      26.00000       18616.00|      30.00000       21480.00 
  WATERPROOF MEMBRANE                     |                             |                             | 
0160 606010030            15193.750  LNFT |      15.00000      227906.25|      18.75000      284882.81|      22.00000      334262.50 
  GUARD RAIL-STEEL                        |                             |                             | 
0170 606010033             4687.500  LNFT |      26.00000      121875.00|      22.00000      103125.00|      25.00000      117187.50 
  GUARD RAIL-STEEL/7 FOOT POSTS           |                             |                             | 
0180 606010047              150.000  LNFT |      35.00000        5250.00|      41.70000        6255.00|      35.00000        5250.00 
  GD RAIL-STL INT RDWY TERM SECT          |                             |                             | 
0190 606010230                8.000  EACH |    2100.00000       16800.00|    2675.00000       21400.00|    2000.00000       16000.00 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0200 606010385            21193.510  LNFT |       1.75000       37088.64|       1.85000       39207.99|       3.00000       63580.53 
  REMOVE GUARD RAIL                       |                             |                             | 
0210 606010642               36.000  EACH |    2200.00000       79200.00|    2890.00000      104040.00|    4000.00000      144000.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0220 610100557                7.400  ACRE |    1000.00000        7400.00|     345.00000        2553.00|    5000.00000       37000.00 
  REVEGETATION                            |                             |                             | 
0230 618030005           375000.000  UNIT |       0.90000      337500.00|       0.85000      318750.00|       1.10000      412500.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0240 618100000              102.000  SQFT |      17.00000        1734.00|      22.50000        2295.00|      25.00000        2550.00 
  SINGLE USE SIGNS                        |                             |                             | 
0250 619010075                3.800  SQFT |      25.00000          95.00|      31.00000         117.80|      20.00000          76.00 
  SIGNS-ALUM REFL SHEET (I)               |                             |                             | 
0260 619010085               59.800  SQFT |      30.00000        1794.00|      31.00000        1853.80|      20.00000        1196.00 
  SIGNS-ALUM REFL SHEET (III)             |                             |                             | 
0270 619010200                2.000  EACH |     200.00000         400.00|     185.00000         370.00|     170.00000         340.00 
  RESET SIGNS                             |                             |                             | 
0280 619010230                3.000  EACH |      50.00000         150.00|      40.00000         120.00|      60.00000         180.00 
  REMOVE SIGNS                            |                             |                             | 
0290 619010300              250.600  LB   |       5.00000        1253.00|       4.00000        1002.40|       4.50000        1127.70 
  POSTS-TUBULAR STEEL                     |                             |                             | 
0300 619010310               16.000  LB   |       4.00000          64.00|       5.00000          80.00|       4.00000          64.00 
  POSTS-STEEL U SIGN                      |                             |                             | 
0310 619010490               36.000  LNFT |      14.00000         504.00|      20.00000         720.00|      10.00000         360.00 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
0320 619010742                2.000  EACH |     860.00000        1720.00|     875.00000        1750.00|     900.00000        1800.00 
  FRANG SIGN POST BKWY-3.5IN RD           |                             |                             | 
0330 620013000             1004.000  GAL  |      19.00000       19076.00|      19.32000       19397.28|      21.00000       21084.00 
  STRIPING-WHITE PAINT                    |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                  DATE : 11/14/06  PAGE : 004-2 
CALL ORDER: 004  CONTRACT ID: 24106  COUNTIES: Gallatin  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 2  CONTRACT TIME: 100 WORKING DAYS 
PROJECT(S): (4800052000) NH 50-2(52)31 / YELLOWSTONE PARK-BIG SKY 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2094                |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |PRINCE INC                   |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 620013960              669.000  GAL  |      55.00000       36795.00|      47.80000       31978.20|      52.00000       34788.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0350 620014000              428.000  GAL  |      19.00000        8132.00|      19.32000        8268.96|      21.00000        8988.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0360 620014960              286.000  GAL  |      55.00000       15730.00|      47.80000       13670.80|      52.00000       14872.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0370 620017000               13.900  MILE |     600.00000        8340.00|     805.75000       11199.93|     950.00000       13205.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
     SECTION TOTALS                       |           $     6,045,354.29|           $     6,694,508.88|           $     7,766,192.83 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     6,045,354.29|           $     6,694,508.88|           $     7,766,192.83 
==================================================================================================================================== 
==================================================================================================================================== 
                                          |(   3  ) 2361                |(       )                    |(      ) 
                                          |H K CONTRACTORS INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104030010            10000.000  UNIT |       1.00000       10000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  869000.00000      869000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0030 208010205            10000.000  UNIT |       3.00000       30000.00|                             | 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0040 210020170              120.000  MILE |      80.00000        9600.00|                             | 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0050 301020416             3187.000  CUYD |      39.00000      124293.00|                             | 
  SHOULDER GRAVEL                         |                             |                             | 
0060 301020718           244842.000  SQYD |       1.25000      306052.50|                             | 
  COVER - TYPE 1                          |                             |                             | 
0070 401020045            63708.000  TON  |      49.50000     3153546.00|                             | 
  PLANT MIX BIT SURF GR S - 3/4 IN        |                             |                             | 
0080 401020300              892.000  TON  |     140.00000      124880.00|                             | 
  HYDRATED LIME                           |                             |                             | 
0090 402020095             3690.300  TON  |     540.00000     1992762.00|                             | 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0100 402020305             1004.000  GAL  |       2.00000        2008.00|                             | 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0110 402020368              421.200  TON  |     440.00000      185328.00|                             | 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0120 411010000           250032.000  SQYD |       3.00000      750096.00|                             | 
  COLD MILLING                            |                             |                             | 
0130 557010542              493.000  LNFT |     125.00000       61625.00|                             | 
  REV BRIDGE RAIL-CONC BARRIER            |                             |                             | 
0140 561020080              706.300  SQYD |      27.00000       19070.10|                             | 
  PREPARE DECK                            |                             |                             | 
0150 561020150              716.000  SQYD |      40.00000       28640.00|                             | 
  WATERPROOF MEMBRANE                     |                             |                             | 
0160 606010030            15193.750  LNFT |      20.00000      303875.00|                             | 
  GUARD RAIL-STEEL                        |                             |                             | 
0170 606010033             4687.500  LNFT |      22.00000      103125.00|                             | 
  GUARD RAIL-STEEL/7 FOOT POSTS           |                             |                             | 
0180 606010047              150.000  LNFT |      35.00000        5250.00|                             | 
  GD RAIL-STL INT RDWY TERM SECT          |                             |                             | 
0190 606010230                8.000  EACH |    1800.00000       14400.00|                             | 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0200 606010385            21193.510  LNFT |       2.00000       42387.02|                             | 
  REMOVE GUARD RAIL                       |                             |                             | 
0210 606010642               36.000  EACH |    2900.00000      104400.00|                             | 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0220 610100557                7.400  ACRE |    8000.00000       59200.00|                             | 
  REVEGETATION                            |                             |                             | 
0230 618030005           375000.000  UNIT |       1.05000      393750.00|                             | 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0240 618100000              102.000  SQFT |      24.00000        2448.00|                             | 
  SINGLE USE SIGNS                        |                             |                             | 
0250 619010075                3.800  SQFT |      20.00000          76.00|                             | 
  SIGNS-ALUM REFL SHEET (I)               |                             |                             | 
0260 619010085               59.800  SQFT |      18.00000        1076.40|                             | 
  SIGNS-ALUM REFL SHEET (III)             |                             |                             | 
0270 619010200                2.000  EACH |     200.00000         400.00|                             | 
  RESET SIGNS                             |                             |                             | 
0280 619010230                3.000  EACH |      35.00000         105.00|                             | 
  REMOVE SIGNS                            |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                  DATE : 11/14/06  PAGE : 004-3 
CALL ORDER: 004  CONTRACT ID: 24106  COUNTIES: Gallatin  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 2  CONTRACT TIME: 100 WORKING DAYS 
PROJECT(S): (4800052000) NH 50-2(52)31 / YELLOWSTONE PARK-BIG SKY 
==================================================================================================================================== 
                                          |(   3  ) 2361                |(       )                    |(      ) 
                                          |H K CONTRACTORS INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
==================================================================================================================================== 
0290 619010300              250.600  LB   |       4.00000        1002.40|                             | 
  POSTS-TUBULAR STEEL                     |                             |                             | 
0300 619010310               16.000  LB   |       5.00000          80.00|                             | 
  POSTS-STEEL U SIGN                      |                             |                             | 
0310 619010490               36.000  LNFT |       9.00000         324.00|                             | 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
0320 619010742                2.000  EACH |     800.00000        1600.00|                             | 
  FRANG SIGN POST BKWY-3.5IN RD           |                             |                             | 
0330 620013000             1004.000  GAL  |      20.00000       20080.00|                             | 
  STRIPING-WHITE PAINT                    |                             |                             | 
0340 620013960              669.000  GAL  |      50.00000       33450.00|                             | 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0350 620014000              428.000  GAL  |      20.00000        8560.00|                             | 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0360 620014960              286.000  GAL  |      50.00000       14300.00|                             | 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0370 620017000               13.900  MILE |     900.00000       12510.00|                             | 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     8,789,299.42|           $             0.00|           $ 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                   DATE : 11/14/06  PAGE : 005-1 
CALL ORDER: 005  CONTRACT ID: 04B06  COUNTIES: Glacier  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 3  CONTRACT TIME:  120  WORKING DAYS 
PROJECT(S) : (1814033000) NH 1-3(33)204 F / EAST GLACIER - WEST 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                                TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     3,786,901.30     98.0260% 100.0000% 
   1   2050            RIVERSIDE CONTRACTING INC                                        $     3,863,161.00    100.0000% 102.0138% 
   2   2097            SCHELLINGER CONST CO INC                                         $     4,159,236.45    107.6641% 109.8322% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2050                |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104100000            20000.000  UNIT |       1.00000       20000.00|       1.00000       20000.00|       1.00000       20000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200                1.600  CRKM |    3145.00000        5032.00|    3500.00000        5600.00|    3000.00000        4800.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 109200000                       LUMP |  494000.00000      494000.00|  590000.00000      590000.00|  855000.00000      855000.00 
  MOBILIZATION                            |                             |                             | 
0040 202120000             1434.000  M2   |      12.00000       17208.00|       6.50000        9321.00|       9.00000       12906.00 
  REMOVE BITUMINOUS PAVEMENT              |                             |                             | 
0050 203150000            10470.000  M3   |      15.00000      157050.00|       6.05000       63343.50|      11.50000      120405.00 
  EXCAVATION - DIGOUTS                    |                             |                             | 
0060 203300000             6390.000  M3   |      15.00000       95850.00|       9.25000       59107.50|       6.00000       38340.00 
  EMBANKMENT IN PLACE                     |                             |                             | 
0070 203500000             2950.000  M3   |       7.00000       20650.00|       5.00000       14750.00|       6.00000       17700.00 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0080 208105000            75000.000  UNIT |       1.00000       75000.00|       1.20000       90000.00|       1.25000       93750.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0090 210100000               53.000  HOUR |     140.00000        7420.00|     100.00000        5300.00|     145.00000        7685.00 
  GRADER-MOTOR                            |                             |                             | 
0100 210300000              458.000  KM   |       9.00000        4122.00|       3.25000        1488.50|       8.00000        3664.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0110 301270000            14435.000  M3   |      30.00000      433050.00|      35.00000      505225.00|      28.00000      404180.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0120 301440010            67563.000  M2   |       0.75000       50672.25|       0.60000       40537.80|       0.50000       33781.50 
  COVER - TYPE 1                          |                             |                             | 
0130 401080110            17040.000  MT   |      30.00000      511200.00|      28.00000      477120.00|      36.00000      613440.00 
  PLANT MIX SURF GR S NV-19 MM            |                             |                             | 
0140 401100000               25.600  MT   |     170.00000        4352.00|     200.00000        5120.00|     170.00000        4352.00 
  DUST PALLIATIVE                         |                             |                             | 
0150 401200000              239.000  MT   |     152.00000       36328.00|     155.00000       37045.00|     145.00000       34655.00 
  HYDRATED LIME                           |                             |                             | 
0160 402088000              919.500  MT   |     475.00000      436762.50|     510.00000      468945.00|     500.00000      459750.00 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0170 402200000             3229.000  L    |       0.80000        2583.20|       0.40000        1291.60|       0.50000        1614.50 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0180 402225000              123.900  MT   |     495.00000       61330.50|     470.00000       58233.00|     490.00000       60711.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0190 602010000              152.900  M    |      60.00000        9174.00|      15.00000        2293.50|      80.00000       12232.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0200 603004500              102.500  M    |     130.00000       13325.00|     165.00000       16912.50|     175.00000       17937.50 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0210 603006000              149.000  M    |     180.00000       26820.00|     195.00000       29055.00|     200.00000       29800.00 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0220 603100716               24.000  M    |     210.00000        5040.00|     230.00000        5520.00|     220.00000        5280.00 
  CSP 750 MM X 1.63 MM                    |                             |                             | 
0230 606000200             4653.570  M    |     120.00000      558428.40|     115.00000      535160.55|     118.10000      549586.62 
  GUARD RAIL-BOX BEAM                     |                             |                             | 
0240 606242000               52.000  EACH |    4500.00000      234000.00|    4500.00000      234000.00|    4915.00000      255580.00 
  GD RL BOX BEAM OPT TERM SEC             |                             |                             | 
0250 606400000              112.240  M    |      80.00000        8979.20|      50.00000        5612.00|      45.50000        5106.92 
  GUARD RAIL-CABLE                        |                             |                             | 
0260 606430000                1.000  EACH |    2000.00000        2000.00|    3000.00000        3000.00|    6380.00000        6380.00 
  GUARD RAIL-CABLE/TERM SECTION           |                             |                             | 
0270 606800000              525.450  M    |       6.00000        3152.70|       7.00000        3678.15|       9.25000        4860.41 
  REMOVE GUARD RAIL                       |                             |                             | 
0280 607204000             5615.300  M    |       7.00000       39307.10|       9.00000       50537.70|       6.50000       36499.45 
  FARM FENCE-TYPE F4W                     |                             |                             | 
0290 607204100             4851.400  M    |       7.00000       33959.80|       9.00000       43662.60|       6.25000       30321.25 
  FARM FENCE-TYPE F4M                     |                             |                             | 
0300 607211000              158.000  EACH |     125.00000       19750.00|     165.00000       26070.00|     145.00000       22910.00 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0310 607212000               75.000  EACH |     175.00000       13125.00|     190.00000       14250.00|     165.00000       12375.00 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0320 607300200               79.200  M    |      40.00000        3168.00|      60.00000        4752.00|      40.00000        3168.00 
  FARM GATE-WIRE-TYPE G-2                 |                             |                             | 
0330 607300300                4.800  M    |      75.00000         360.00|      80.00000         384.00|      75.00000         360.00 
  FARM GATE-METAL-TYPE G-3                |                             |                             | 
 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                   DATE : 11/14/06  PAGE : 005-2 
CALL ORDER: 005  CONTRACT ID: 04B06  COUNTIES: Glacier  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 3  CONTRACT TIME:  120  WORKING DAYS 
PROJECT(S) : (1814033000) NH 1-3(33)204 F / EAST GLACIER - WEST 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2050                |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 607490000               33.000  EACH |      50.00000        1650.00|      50.00000        1650.00|      40.00000        1320.00 
  DEADMAN                                 |                             |                             | 
0350 607602122              250.400  M    |      11.00000        2754.40|       9.00000        2253.60|       7.50000        1878.00 
  FARM FENCE-TYPE F2W-1220 MM WW          |                             |                             | 
0360 607741000                1.000  EACH |     300.00000         300.00|     300.00000         300.00|     250.00000         250.00 
  RESET GATE                              |                             |                             | 
0370 610110000                4.700  HA   |     600.00000        2820.00|    1000.00000        4700.00|     515.00000        2420.50 
  SEEDING AREA NO 1                       |                             |                             | 
0380 610210000                4.700  HA   |     200.00000         940.00|     450.00000        2115.00|     245.00000        1151.50 
  FERTILIZING AREA NO 1                   |                             |                             | 
0390 610400000                4.700  HA   |     200.00000         940.00|     430.00000        2021.00|     180.00000         846.00 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0400 610405010             1000.000  UNIT |       1.00000        1000.00|       1.00000        1000.00|       1.00000        1000.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0410 611150000               11.000  EACH |    5000.00000       55000.00|    8000.00000       88000.00|    6000.00000       66000.00 
  CATTLE GUARD 3.6 M                      |                             |                             | 
0420 611154800                2.000  EACH |    8500.00000       17000.00|   10000.00000       20000.00|    8000.00000       16000.00 
  CATTLE GUARD 4.8 M                      |                             |                             | 
0430 611170000                1.000  EACH |    9000.00000        9000.00|   12500.00000       12500.00|   12500.00000       12500.00 
  CATTLE GUARD 7.2  M                     |                             |                             | 
0440 618010000           200000.000  UNIT |       1.00000      200000.00|       0.95000      190000.00|       0.85000      170000.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0450 618030000                8.500  KM   |     480.00000        4080.00|     900.00000        7650.00|     900.00000        7650.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0460 618140000                9.200  M2   |     250.00000        2300.00|     275.00000        2530.00|     240.00000        2208.00 
  SINGLE USE SIGNS                        |                             |                             | 
0470 618200000               64.000  KL   |      15.00000         960.00|      20.00000        1280.00|      15.00000         960.00 
  WATER FOR DUST CONTROL                  |                             |                             | 
0480 619033000                1.840  M2   |     300.00000         552.00|     340.00000         625.60|     300.00000         552.00 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0490 619034000               10.110  M2   |     275.00000        2780.25|     340.00000        3437.40|     300.00000        3033.00 
  SIGNS-SHEET ALUM REFL SHT III           |                             |                             | 
0500 619120000               32.400  KG   |      11.00000         356.40|      14.00000         453.60|      12.00000         388.80 
  POSTS-STEEL U SIGN                      |                             |                             | 
0510 619234000               78.700  M    |      30.00000        2361.00|      55.00000        4328.50|      45.00000        3541.50 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0520 619511000              169.000  EACH |      28.00000        4732.00|      31.00000        5239.00|      28.00000        4732.00 
  DELINEATOR-DES A                        |                             |                             | 
0530 619514000                8.000  EACH |      30.00000         240.00|      31.00000         248.00|      28.00000         224.00 
  DELINEATOR-DES D                        |                             |                             | 
0540 619700000               23.000  EACH |      45.00000        1035.00|      60.00000        1380.00|      50.00000        1150.00 
  REMOVE SIGNS                            |                             |                             | 
0550 619720000                1.000  EACH |     225.00000         225.00|     300.00000         300.00|     250.00000         250.00 
  RESET SIGNS                             |                             |                             | 
0560 620010000              981.000  L    |       7.00000        6867.00|      11.00000       10791.00|      10.00000        9810.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0570 620020000              893.800  L    |       7.00000        6256.60|      11.00000        9831.80|      10.00000        8938.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0580 620110000              654.000  L    |      20.00000       13080.00|      25.00000       16350.00|      23.00000       15042.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0590 620120000              596.000  L    |      20.00000       11920.00|      25.00000       14900.00|      23.00000       13708.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0600 622220000            17276.000  M2   |       2.00000       34552.00|       1.85000       31960.60|       2.00000       34552.00 
  GEOTEXTILE STABILIZATION                |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,786,901.30|           $     3,863,161.00|           $     4,159,236.45 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                              DATE : 11/14/06  PAGE : 006-1 
CALL ORDER: 006  CONTRACT ID: 09206  COUNTIES: Park  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 2  CONTRACT TIME: 160 WORKING DAYS 
PROJECT(S): (4233013000) BR 9034(13) / YELLOWSTONE RIVER-CORWIN SPRINGS 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     2,691,342.60     93.2070% 100.0000% 
   1   2054            SLETTEN CONSTRUCTION COMPANY                                     $     2,887,489.50    100.0000% 107.2881% 
   2   2109            COP CONSTRUCTION LLC                                             $     3,319,540.86    114.9629% 123.3414% 
   3   2110            FRONTIER-WEST LLC                                                $     3,694,580.63    127.9513% 137.2765% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2054                |(   2  ) 2109 
                                          |ENGINEER'S ESTIMATE          |SLETTEN CONSTRUCTION COMPANY |COP CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104100000            25000.000  UNIT |       1.00000       25000.00|       1.00000       25000.00|       1.00000       25000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200                2.000  CRKM |    2950.00000        5900.00|    2500.00000        5000.00|    2600.00000        5200.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 105200000                       LUMP |    5000.00000        5000.00|   10000.00000       10000.00|    4200.00000        4200.00 
  BRIDGE SURVEY                           |                             |                             | 
0040 109200000                       LUMP |  412000.00000      412000.00|  475000.00000      475000.00|  361000.00000      361000.00 
  MOBILIZATION                            |                             |                             | 
0050 202011000                       LUMP |   94530.00000       94530.00|   75000.00000       75000.00|   85000.00000       85000.00 
  REMOVE STRUCTURE                        |                             |                             | 
0060 203300000            21462.000  M3   |       8.00000      171696.00|       9.75000      209254.50|      10.00000      214620.00 
  EMBANKMENT IN PLACE                     |                             |                             | 
0070 203500000             1409.000  M3   |       6.00000        8454.00|       8.00000       11272.00|       6.30000        8876.70 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0080 208105000            15000.000  UNIT |       1.15000       17250.00|       1.40000       21000.00|       1.00000       15000.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0090 209200000              734.000  M3   |      30.00000       22020.00|      40.00000       29360.00|      84.00000       61656.00 
  STRUCTURE EXCAVATION TYPE 2             |                             |                             | 
0100 209500000                       LUMP |  325000.00000      325000.00|  400000.00000      400000.00|  525000.00000      525000.00 
  SHORING AND CRIBS                       |                             |                             | 
0110 212010100                4.000  MSTA |    1300.00000        5200.00|    2000.00000        8000.00|     790.00000        3160.00 
  OBLITERATE ROADWAY                      |                             |                             | 
0120 301333000             2662.000  M3   |      41.00000      109142.00|      34.00000       90508.00|      45.00000      119790.00 
  TOP SURFACING GR 3B                     |                             |                             | 
0130 301440010             2424.000  M2   |       2.50000        6060.00|       2.50000        6060.00|       2.50000        6060.00 
  COVER - TYPE 1                          |                             |                             | 
0140 301610000               75.000  M3   |      30.00000        2250.00|      42.00000        3150.00|      41.00000        3075.00 
  SHOULDER GRAVEL                         |                             |                             | 
0150 301750000             1536.000  M3   |      43.00000       66048.00|      39.00000       59904.00|      45.00000       69120.00 
  BRIDGE END BACKFILL                     |                             |                             | 
0160 401040500              704.000  MT   |     150.00000      105600.00|      65.00000       45760.00|      64.00000       45056.00 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0170 402225000                4.500  MT   |     700.00000        3150.00|     660.00000        2970.00|     690.00000        3105.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0180 551175000              417.200  M3   |     600.00000      250320.00|     450.00000      187740.00|     800.00000      333760.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0190 551200000              213.400  M3   |     260.00000       55484.00|     450.00000       96030.00|     350.00000       74690.00 
  SEAL CONCRETE                           |                             |                             | 
0200 551410000              249.800  M3   |     600.00000      149880.00|     450.00000      112410.00|    1400.00000      349720.00 
  CONCRETE-CLASS SD                       |                             |                             | 
0210 552150000              917.700  M2   |       9.00000        8259.30|      13.00000       11930.10|       6.80000        6240.36 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0220 552240000               90.000  M2   |     125.00000       11250.00|     152.00000       13680.00|     170.00000       15300.00 
  ARCHITECTURAL TREATMENT                 |                             |                             | 
0230 552501000               20.100  M    |     310.00000        6231.00|     375.00000        7537.50|     300.00000        6030.00 
  EXPANSION JOINT STRIP SEAL              |                             |                             | 
0240 552600000                8.000  EACH |    1100.00000        8800.00|    1300.00000       10400.00|    1300.00000       10400.00 
  ELASTOMERIC BEARING DEVICES             |                             |                             | 
0250 553040000              420.000  M    |     620.00000      260400.00|     700.00000      294000.00|     750.00000      315000.00 
  PRESTRESSED BEAM-TYPE M-72              |                             |                             | 
0260 555100000            38275.000  KG   |       2.40000       91860.00|       3.00000      114825.00|       1.90000       72722.50 
  REINFORCING STEEL                       |                             |                             | 
0270 555200000            29371.000  KG   |       2.50000       73427.50|       3.00000       88113.00|       2.10000       61679.10 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0280 556100000                       LUMP |   10600.00000       10600.00|   10000.00000       10000.00|   12000.00000       12000.00 
  STRUCTURAL STEEL - MISC                 |                             |                             | 
0290 557305000              228.600  M    |     320.00000       73152.00|     253.00000       57835.80|     480.00000      109728.00 
  BRIDGE RAIL-BOX BEAM                    |                             |                             | 
0300 559233110             1390.500  M    |      75.00000      104287.50|     115.00000      159907.50|     110.00000      152955.00 
  FURN STL PILE HP 310 X 110 MM           |                             |                             | 
0310 559333110             1224.900  M    |      50.00000       61245.00|       9.00000       11024.10|      59.00000       72269.10 
  DR STL PILE HP 310 X 110 MM             |                             |                             | 
0320 559550000               92.000  EACH |     160.00000       14720.00|      75.00000        6900.00|     120.00000       11040.00 
  PILE CUTTING SHOE                       |                             |                             | 
0330 559640000               10.000  EACH |    2000.00000       20000.00|    5000.00000       50000.00|    1800.00000       18000.00 
  DYNAMIC LOAD TEST                       |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                             DATE : 11/14/06  PAGE : 006-21 
CALL ORDER: 006  CONTRACT ID: 09206  COUNTIES: Park  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 2  CONTRACT TIME: 160 WORKING DAYS 
PROJECT(S): (4233013000) BR 9034(13) / YELLOWSTONE RIVER-CORWIN SPRINGS 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2054                |(   2  ) 2109 
                                          |ENGINEER'S ESTIMATE          |SLETTEN CONSTRUCTION COMPANY |COP CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 602020000               13.500  M    |      90.00000        1215.00|      45.00000         607.50|     100.00000        1350.00 
  RELAY PIPE CULVERT                      |                             |                             | 
0350 603004500               50.000  M    |     130.00000        6500.00|     146.00000        7300.00|     150.00000        7500.00 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0360 603006000               35.500  M    |     190.00000        6745.00|     175.00000        6212.50|     180.00000        6390.00 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0370 606000000               76.200  M    |      58.00000        4419.60|      60.00000        4572.00|      57.00000        4343.40 
  GUARD RAIL-STEEL                        |                             |                             | 
0380 606015000               41.900  M    |     130.00000        5447.00|     134.00000        5614.60|     140.00000        5866.00 
  GUARD RAIL-STL INT RDWY TERM SECT       |                             |                             | 
0390 606120000                4.000  EACH |     950.00000        3800.00|     940.00000        3760.00|     990.00000        3960.00 
  GUARD RAIL-STL/BR APPR-TY 2             |                             |                             | 
0400 606250000                4.000  EACH |    2300.00000        9200.00|    2870.00000       11480.00|    3000.00000       12000.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0410 610110000                2.200  HA   |     650.00000        1430.00|     310.00000         682.00|     710.00000        1562.00 
  SEEDING AREA NO 1                       |                             |                             | 
0420 610400000                2.200  HA   |     450.00000         990.00|     100.00000         220.00|     330.00000         726.00 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0430 610405010              500.000  UNIT |       1.00000         500.00|       1.00000         500.00|       1.00000         500.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0440 610510000                2.200  HA   |    2600.00000        5720.00|    5500.00000       12100.00|    5000.00000       11000.00 
  MULCH                                   |                             |                             | 
0450 613030000              330.000  M3   |      55.00000       18150.00|     150.00000       49500.00|     130.00000       42900.00 
  RIPRAP-CLASS 3 RANDOM                   |                             |                             | 
0460 618020000                       LUMP |   25000.00000       25000.00|   50000.00000       50000.00|    9000.00000        9000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0470 618030000                0.400  KM   |     750.00000         300.00|    2000.00000         800.00|    3800.00000        1520.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0480 618140000                9.200  M2   |     215.00000        1978.00|     225.00000        2070.00|     240.00000        2208.00 
  SINGLE USE SIGNS                        |                             |                             | 
0490 618200000              215.000  KL   |      14.00000        3010.00|      35.00000        7525.00|      23.00000        4945.00 
  WATER FOR DUST CONTROL                  |                             |                             | 
0500 619033000                3.920  M2   |     225.00000         882.00|     250.00000         980.00|     260.00000        1019.20 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0510 619034000                2.340  M2   |     230.00000         538.20|     285.00000         666.90|     300.00000         702.00 
  SIGNS-SHEET ALUM REFL SHT III           |                             |                             | 
0520 619234000               17.200  M    |      35.00000         602.00|      40.00000         688.00|      42.00000         722.40 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0530 619235500                4.900  M    |      45.00000         220.50|      65.00000         318.50|      69.00000         338.10 
  POLES-TRD TMBR-BARN 130 MM              |                             |                             | 
0540 619514000                6.000  EACH |      23.00000         138.00|      23.00000         138.00|      24.00000         144.00 
  DELINEATOR-DES D                        |                             |                             | 
0550 619700000               17.000  EACH |      43.00000         731.00|      40.00000         680.00|      42.00000         714.00 
  REMOVE SIGNS                            |                             |                             | 
0560 620010000               60.000  L    |      23.00000        1380.00|      25.00000        1500.00|      27.00000        1620.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0570 620020000               60.000  L    |      23.00000        1380.00|      25.00000        1500.00|      27.00000        1620.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0580 620030000                4.000  L    |      40.00000         160.00|      50.00000         200.00|      37.00000         148.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0590 620110000               40.000  L    |      50.00000        2000.00|      62.50000        2500.00|     130.00000        5200.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0600 620120000               40.000  L    |      50.00000        2000.00|      62.50000        2500.00|     130.00000        5200.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0610 620130000                3.000  L    |     125.00000         375.00|     175.00000         525.00|     210.00000         630.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0620 622120000              463.000  M2   |       5.00000        2315.00|       6.00000        2778.00|      20.00000        9260.00 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,691,342.60|           $     2,887,489.50|           $     3,319,540.86 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                              DATE : 11/14/06  PAGE : 006-3 
CALL ORDER: 006  CONTRACT ID: 09206  COUNTIES: Park  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 2  CONTRACT TIME: 160 WORKING DAYS 
PROJECT(S): (4233013000) BR 9034(13) / YELLOWSTONE RIVER-CORWIN SPRINGS 
==================================================================================================================================== 
                                          |(   3  ) 2110                |(       )                    |(      ) 
                                          |FRONTIER-WEST LLC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104100000            25000.000  UNIT |       1.00000       25000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200                2.000  CRKM |    5000.00000       10000.00|                             | 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 105200000                       LUMP |   11000.00000       11000.00|                             | 
  BRIDGE SURVEY                           |                             |                             | 
0040 109200000                       LUMP |  880000.00000      880000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0050 202011000                       LUMP |   90000.00000       90000.00|                             | 
  REMOVE STRUCTURE                        |                             |                             | 
0060 203300000            21462.000  M3   |      17.75000      380950.50|                             | 
  EMBANKMENT IN PLACE                     |                             |                             | 
0070 203500000             1409.000  M3   |       5.00000        7045.00|                             | 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0080 208105000            15000.000  UNIT |       1.00000       15000.00|                             | 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0090 209200000              734.000  M3   |      28.00000       20552.00|                             | 
  STRUCTURE EXCAVATION TYPE 2             |                             |                             | 
0100 209500000                       LUMP |  330000.00000      330000.00|                             | 
  SHORING AND CRIBS                       |                             |                             | 
0110 212010100                4.000  MSTA |    1000.00000        4000.00|                             | 
  OBLITERATE ROADWAY                      |                             |                             | 
0120 301333000             2662.000  M3   |      47.00000      125114.00|                             | 
  TOP SURFACING GR 3B                     |                             |                             | 
0130 301440010             2424.000  M2   |       2.50000        6060.00|                             | 
  COVER - TYPE 1                          |                             |                             | 
0140 301610000               75.000  M3   |      36.00000        2700.00|                             | 
  SHOULDER GRAVEL                         |                             |                             | 
0150 301750000             1536.000  M3   |      50.00000       76800.00|                             | 
  BRIDGE END BACKFILL                     |                             |                             | 
0160 401040500              704.000  MT   |      61.00000       42944.00|                             | 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0170 402225000                4.500  MT   |     660.00000        2970.00|                             | 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0180 551175000              417.200  M3   |     680.00000      283696.00|                             | 
  CONCRETE-CLASS DD                       |                             |                             | 
0190 551200000              213.400  M3   |     340.00000       72556.00|                             | 
  SEAL CONCRETE                           |                             |                             | 
0200 551410000              249.800  M3   |     795.00000      198591.00|                             | 
  CONCRETE-CLASS SD                       |                             |                             | 
0210 552150000              917.700  M2   |      15.00000       13765.50|                             | 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0220 552240000               90.000  M2   |      60.00000        5400.00|                             | 
  ARCHITECTURAL TREATMENT                 |                             |                             | 
0230 552501000               20.100  M    |     330.00000        6633.00|                             | 
  EXPANSION JOINT STRIP SEAL              |                             |                             | 
0240 552600000                8.000  EACH |    1625.00000       13000.00|                             | 
  ELASTOMERIC BEARING DEVICES             |                             |                             | 
0250 553040000              420.000  M    |     775.00000      325500.00|                             | 
  PRESTRESSED BEAM-TYPE M-72              |                             |                             | 
0260 555100000            38275.000  KG   |       2.05000       78463.75|                             | 
  REINFORCING STEEL                       |                             |                             | 
0270 555200000            29371.000  KG   |       2.55000       74896.05|                             | 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0280 556100000                       LUMP |   20000.00000       20000.00|                             | 
  STRUCTURAL STEEL - MISC                 |                             |                             | 
0290 557305000              228.600  M    |     465.00000      106299.00|                             | 
  BRIDGE RAIL-BOX BEAM                    |                             |                             | 
0300 559233110             1390.500  M    |     200.00000      278100.00|                             | 
  FURN STL PILE HP 310 X 110 MM           |                             |                             | 
0310 559333110             1224.900  M    |      14.70000       18006.03|                             | 
  DR STL PILE HP 310 X 110 MM             |                             |                             | 
0320 559550000               92.000  EACH |     100.00000        9200.00|                             | 
  PILE CUTTING SHOE                       |                             |                             | 
0330 559640000               10.000  EACH |    2300.00000       23000.00|                             | 
  DYNAMIC LOAD TEST                       |                             |                             | 
0340 602020000               13.500  M    |      40.00000         540.00|                             | 
  RELAY PIPE CULVERT                      |                             |                             | 
0350 603004500               50.000  M    |     105.00000        5250.00|                             | 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0360 603006000               35.500  M    |     155.00000        5502.50|                             | 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0370 606000000               76.200  M    |      54.00000        4114.80|                             | 
  GUARD RAIL-STEEL                        |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                              DATE : 11/14/06  PAGE : 006-4 
CALL ORDER: 006  CONTRACT ID: 09206  COUNTIES: Park  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 2  CONTRACT TIME: 160 WORKING DAYS 
PROJECT(S): (4233013000) BR 9034(13) / YELLOWSTONE RIVER-CORWIN SPRINGS 
==================================================================================================================================== 
                                          |(   3  ) 2110                |(       )                    |(      ) 
                                          |FRONTIER-WEST LLC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0380 606015000               41.900  M    |     135.00000        5656.50|                             | 
  GUARD RAIL-STL INT RDWY TERM SECT       |                             |                             | 
0390 606120000                4.000  EACH |    1000.00000        4000.00|                             | 
  GUARD RAIL-STL/BR APPR-TY 2             |                             |                             | 
0400 606250000                4.000  EACH |    3000.00000       12000.00|                             | 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0410 610110000                2.200  HA   |     540.00000        1188.00|                             | 
  SEEDING AREA NO 1                       |                             |                             | 
0420 610400000                2.200  HA   |     250.00000         550.00|                             | 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0430 610405010              500.000  UNIT |       1.00000         500.00|                             | 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0440 610510000                2.200  HA   |    3820.00000        8404.00|                             | 
  MULCH                                   |                             |                             | 
0450 613030000              330.000  M3   |     160.00000       52800.00|                             | 
  RIPRAP-CLASS 3 RANDOM                   |                             |                             | 
0460 618020000                       LUMP |   15000.00000       15000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0470 618030000                0.400  KM   |    2000.00000         800.00|                             | 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0480 618140000                9.200  M2   |     200.00000        1840.00|                             | 
  SINGLE USE SIGNS                        |                             |                             | 
0490 618200000              215.000  KL   |      15.00000        3225.00|                             | 
  WATER FOR DUST CONTROL                  |                             |                             | 
0500 619033000                3.920  M2   |     400.00000        1568.00|                             | 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0510 619034000                2.340  M2   |     300.00000         702.00|                             | 
  SIGNS-SHEET ALUM REFL SHT III           |                             |                             | 
0520 619234000               17.200  M    |      35.00000         602.00|                             | 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0530 619235500                4.900  M    |      40.00000         196.00|                             | 
  POLES-TRD TMBR-BARN 130 MM              |                             |                             | 
0540 619514000                6.000  EACH |      20.00000         120.00|                             | 
  DELINEATOR-DES D                        |                             |                             | 
0550 619700000               17.000  EACH |     100.00000        1700.00|                             | 
  REMOVE SIGNS                            |                             |                             | 
0560 620010000               60.000  L    |      25.00000        1500.00|                             | 
  STRIPING-WHITE PAINT                    |                             |                             | 
0570 620020000               60.000  L    |      25.00000        1500.00|                             | 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0580 620030000                4.000  L    |      50.00000         200.00|                             | 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0590 620110000               40.000  L    |      63.00000        2520.00|                             | 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0600 620120000               40.000  L    |      63.00000        2520.00|                             | 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0610 620130000                3.000  L    |     175.00000         525.00|                             | 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0620 622120000              463.000  M2   |       5.00000        2315.00|                             | 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,694,580.63|           $             0.00|           $ 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS            DATE : 12/07/06                               PAGE : 007 -1 
CALL ORDER: 007 CONTRACT ID: 08B06  COUNTIES : Prairie LETTING DATE : 11/02/06  9:00 AM DISTRICT:4CONTRACT TIME:130 WORKING DAYS 
PROJECT(S) : (4536011000) BR 253-1(11)4 / CHERRY CR-7 KM N OF TERRY 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     2,412,101.06     88.0886% 100.0000% 
   1   2109            COP CONSTRUCTION LLC                                             $     2,738,266.34    100.0000% 113.5220% 
   2   2054            SLETTEN CONSTRUCTION COMPANY                                     $     2,806,682.93    102.4985% 116.3584% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2109                |(   2  ) 2054 
                                          |ENGINEER'S ESTIMATE          |COP CONSTRUCTION LLC         |SLETTEN CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   Grade, gravel, PMBS, seal & cover, seeding, signing, fence a 
                                          |                             |                             | 
0010 104100000            20000.000  UNIT |       1.00000       20000.00|       1.00000       20000.00|       1.00000       20000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200                3.000  CRKM |    2500.00000        7500.00|    2100.00000        6300.00|    3000.00000        9000.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 105200000                       LUMP |    8800.00000        8800.00|    4000.00000        4000.00|   11000.00000       11000.00 
  BRIDGE SURVEY                           |                             |                             | 
0040 109200000                       LUMP |  370000.00000      370000.00|  235000.00000      235000.00|  589000.00000      589000.00 
  MOBILIZATION                            |                             |                             | 
0050 202011000                       LUMP |   76000.00000       76000.00|   90000.00000       90000.00|   50000.00000       50000.00 
  REMOVE STRUCTURE                        |                             |                             | 
0060 203100000             9520.000  M3   |       6.00000       57120.00|       6.10000       58072.00|       6.00000       57120.00 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0070 203200000            50905.000  M3   |       7.00000      356335.00|       6.10000      310520.50|       6.00000      305430.00 
  EXCAVATION-UNCLASS BORROW               |                             |                             | 
0080 203500000             3866.000  M3   |       5.00000       19330.00|       7.00000       27062.00|       4.50000       17397.00 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0090 207300000              120.000  M3   |      30.00000        3600.00|      45.00000        5400.00|      52.00000        6240.00 
  BEDDING MATERIAL                        |                             |                             | 
0100 207310000               87.000  M3   |      50.00000        4350.00|      43.00000        3741.00|      52.00000        4524.00 
  FOUNDATION MATERIAL                     |                             |                             | 
0110 208105000            15000.000  UNIT |       1.00000       15000.00|       1.00000       15000.00|       1.35000       20250.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0120 212010100                4.000  MSTA |    1000.00000        4000.00|    1100.00000        4400.00|    2200.00000        8800.00 
  OBLITERATE ROADWAY                      |                             |                             | 
0130 301270000             4875.000  M3   |      35.00000      170625.00|      37.00000      180375.00|      44.00000      214500.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0140 301440010            11827.000  M2   |       1.50000       17740.50|       3.80000       44942.60|       2.75000       32524.25 
  COVER - TYPE 1                          |                             |                             | 
0150 301700000              700.000  M3   |      30.00000       21000.00|      32.00000       22400.00|      22.00000       15400.00 
  TRAFFIC GRAVEL                          |                             |                             | 
0160 301750000              777.000  M3   |      47.00000       36519.00|      43.00000       33411.00|      32.00000       24864.00 
  BRIDGE END BACKFILL                     |                             |                             | 
0170 401080110             2692.000  MT   |      70.00000      188440.00|      98.00000      263816.00|      72.00000      193824.00 
  PLANT MIX SURF GR S NV-19 MM            |                             |                             | 
0180 401100000               24.900  MT   |     170.00000        4233.00|     110.00000        2739.00|      50.00000        1245.00 
  DUST PALLIATIVE                         |                             |                             | 
0190 401200000               38.000  MT   |     166.00000        6308.00|     230.00000        8740.00|     170.00000        6460.00 
  HYDRATED LIME                           |                             |                             | 
0200 402088000              145.600  MT   |     500.00000       72800.00|     690.00000      100464.00|     500.00000       72800.00 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0210 402200000             3151.000  L    |       0.60000        1890.60|       1.40000        4411.40|       1.00000        3151.00 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0220 402225000               21.700  MT   |     550.00000       11935.00|     620.00000       13454.00|     450.00000        9765.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0230 551175000               71.300  M3   |     700.00000       49910.00|    1700.00000      121210.00|     450.00000       32085.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0240 551410000              213.700  M3   |     600.00000      128220.00|    1200.00000      256440.00|     450.00000       96165.00 
  CONCRETE-CLASS SD                       |                             |                             | 
0250 552150000              783.000  M2   |      12.00000        9396.00|       7.70000        6029.10|      15.00000       11745.00 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0260 553030000              396.000  M    |     700.00000      277200.00|     860.00000      340560.00|     700.00000      277200.00 
  PRESTRESSED BEAM-TYPE 4                 |                             |                             | 
 
 



 
MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS   DATE : 12/07/06                                            PAGE : 007 -2 
     CALL ORDER   : 007                     CONTRACT ID : 08B06                        COUNTIES : Prairie 
     LETTING DATE : 11/02/06  9:00 AM       DISTRICT    : 4 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2109               |(   2  ) 2054 
                                          |ENGINEER'S ESTIMATE          |COP CONSTRUCTION LLC         |SLETTEN CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0270 555100000             2818.000  KG   |       2.80000        7890.40|       2.30000        6481.40|       3.25000        9158.50 
  REINFORCING STEEL                       |                             |                             | 
0280 555200000            23350.000  KG   |       2.80000       65380.00|       2.00000       46700.00|       3.00000       70050.00 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0290 556100000                       LUMP |    5000.00000        5000.00|    7200.00000        7200.00|    7000.00000        7000.00 
  STRUCTURAL STEEL - MISC                 |                             |                             | 
0300 557100005              201.800  M    |     250.00000       50450.00|     290.00000       58522.00|     230.00000       46414.00 
  BRIDGE RAIL - W740                      |                             |                             | 
0310 559245050              117.600  M    |     250.00000       29400.00|     255.00000       29988.00|     200.00000       23520.00 
  FRN STL PIPE PILE 508X12.7 MM           |                             |                             | 
0320 559246190              158.400  M    |     470.00000       74448.00|     440.00000       69696.00|     450.00000       71280.00 
  FURN STL PIPE PILE 610X19.1 MM          |                             |                             | 
0330 559345050              113.600  M    |      30.00000        3408.00|     110.00000       12496.00|      30.00000        3408.00 
  DR STL PIPE PILE 508X12.7 MM            |                             |                             | 
0340 559346190              142.800  M    |      70.00000        9996.00|      95.00000       13566.00|      70.00000        9996.00 
  DR STL PIPE PILE 610X19.1 MM            |                             |                             | 
0350 559550000               16.000  EACH |     250.00000        4000.00|     180.00000        2880.00|     200.00000        3200.00 
  PILE CUTTING SHOE                       |                             |                             | 
0360 559640000                2.000  EACH |    4500.00000        9000.00|    3600.00000        7200.00|    8000.00000       16000.00 
  DYNAMIC LOAD TEST                       |                             |                             | 
0370 602010000              181.000  M    |      40.00000        7240.00|      75.00000       13575.00|      60.00000       10860.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0380 603006000               77.500  M    |     175.00000       13562.50|     250.00000       19375.00|     220.00000       17050.00 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0390 603061480               64.000  M    |     600.00000       38400.00|     680.00000       43520.00|     560.00000       35840.00 
  DRAINAGE PIPE ARCH 1485 MM              |                             |                             | 
0400 606000200               54.900  M    |     100.00000        5490.00|     130.00000        7137.00|     140.00000        7686.00 
  GUARD RAIL-BOX BEAM                     |                             |                             | 
0410 606140000                4.000  EACH |    3300.00000       13200.00|    4600.00000       18400.00|    3700.00000       14800.00 
  GUARD RAIL-BOX BEAM/BR APPR-SECT        |                             |                             | 
0420 606242000                4.000  EACH |    4050.00000       16200.00|    5100.00000       20400.00|    4700.00000       18800.00 
  GD RL BOX BEAM OPT TERM SEC             |                             |                             | 
0430 606800000              320.210  M    |       6.00000        1921.26|       8.20000        2625.72|       8.00000        2561.68 
  REMOVE GUARD RAIL                       |                             |                             | 
0440 607204100             2790.800  M    |       8.00000       22326.40|       8.40000       23442.72|       7.00000       19535.60 
  FARM FENCE-TYPE F4M                     |                             |                             | 
0450 607211000               12.000  EACH |     140.00000        1680.00|     320.00000        3840.00|     260.00000        3120.00 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0460 607212000               15.000  EACH |     170.00000        2550.00|     450.00000        6750.00|     365.00000        5475.00 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0470 607300200                7.200  M    |      35.00000         252.00|      65.00000         468.00|      55.00000         396.00 
  FARM GATE-WIRE-TYPE G-2                 |                             |                             | 
0480 607490000                3.000  EACH |      55.00000         165.00|      58.00000         174.00|      50.00000         150.00 
  DEADMAN                                 |                             |                             | 
0490 610110000                7.800  HA   |     420.00000        3276.00|     570.00000        4446.00|     535.00000        4173.00 
  SEEDING AREA NO 1                       |                             |                             | 
0500 610120000                0.200  HA   |    2400.00000         480.00|    2400.00000         480.00|    2300.00000         460.00 
  SEEDING AREA NO 2                       |                             |                             | 
0510 610210000                7.800  HA   |     190.00000        1482.00|     150.00000        1170.00|     145.00000        1131.00 
  FERTILIZING AREA NO 1                   |                             |                             | 
0520 610222000                0.200  HA   |     500.00000         100.00|    1000.00000         200.00|     950.00000         190.00 
  FERTILIZING AREA NO 2                   |                             |                             | 
0530 610400000                7.800  HA   |     175.00000        1365.00|     120.00000         936.00|     115.00000         897.00 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0540 610405010              500.000  UNIT |       1.00000         500.00|       1.00000         500.00|       1.00000         500.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0550 610450000              370.000  M2   |      10.00000        3700.00|       1.90000         703.00|       1.75000         647.50 
  RIPRAP REVEGETATION                     |                             |                             | 
0560 610550000             2000.000  M2   |       2.50000        5000.00|       2.60000        5200.00|       2.50000        5000.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0570 613020000              425.000  M3   |      70.00000       29750.00|      74.00000       31450.00|      82.00000       34850.00 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 



0580 618020000                       LUMP |   20000.00000       20000.00|   28000.00000       28000.00|  250000.00000      250000.00 
  TRAFFIC CONTROL                         |                             |                             | 
MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS   DATE : 12/07/06                                            PAGE : 007 -3 
     CALL ORDER   : 007                     CONTRACT ID : 08B06                        COUNTIES : Prairie 
     LETTING DATE : 11/02/06  9:00 AM       DISTRICT    : 4 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2109               |(   2  ) 2054 
                                          |ENGINEER'S ESTIMATE          |COP CONSTRUCTION LLC         |SLETTEN CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0590 618030000                3.000  KM   |     500.00000        1500.00|    1400.00000        4200.00|     900.00000        2700.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0600 618140000                9.200  M2   |     210.00000        1932.00|     310.00000        2852.00|      72.00000         662.40 
  SINGLE USE SIGNS                        |                             |                             | 
0610 618200000              604.000  KL   |      12.00000        7248.00|      74.00000       44696.00|       9.50000        5738.00 
  WATER FOR DUST CONTROL                  |                             |                             | 
0620 619033000                0.820  M2   |     270.00000         221.40|     310.00000         254.20|     300.00000         246.00 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0630 619234000                6.200  M    |      50.00000         310.00|      55.00000         341.00|      40.00000         248.00 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0640 619700000                6.000  EACH |      45.00000         270.00|      49.00000         294.00|     100.00000         600.00 
  REMOVE SIGNS                            |                             |                             | 
0650 620010000              141.000  L    |      10.00000        1410.00|      15.00000        2115.00|      10.00000        1410.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0660 620020000               72.000  L    |      20.00000        1440.00|      15.00000        1080.00|      10.00000         720.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0670 620110000              189.000  L    |      30.00000        5670.00|      39.00000        7371.00|      25.00000        4725.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0680 620120000               96.000  L    |      35.00000        3360.00|      39.00000        3744.00|      25.00000        2400.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0690 622120000              560.000  M2   |       3.50000        1960.00|       6.90000        3864.00|       3.00000        1680.00 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
0700 622220000              183.000  M2   |       5.00000         915.00|       7.90000        1445.70|       5.00000         915.00 
  GEOTEXTILE STABILIZATION                |                             |                             | 
     SECTION TOTALS                       |           $     2,412,101.06|           $     2,738,266.34|           $     2,806,682.93 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,412,101.06|           $     2,738,266.34|           $     2,806,682.93 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                    DATE : 11/14/06  PAGE : 008-1 
CALL ORDER: 008  CONTRACT ID: 04106  COUNTIES: Missoula  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 1  CONTRACT TIME:   60  WORKING DAYS 
PROJECT(S): (4691005000) STPX 32758(5) / MISSOULA AIRPORT ROAD 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                                TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     2,354,844.95     99.8575% 100.0000% 
   1   6259            J T L GROUP INC - MISSOULA                                       $     2,358,205.85    100.0000% 100.1427% 
   2   2050            RIVERSIDE CONTRACTING INC                                        $     2,363,110.10    100.2080% 100.3510% 
   3   6124            MONTANA MATERIALS INC (DBA) L S JENSEN CONST & READY MIX         $     2,442,663.39    103.5814% 103.7293% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6259                |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |J T L GROUP INC - MISSOULA   |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104100000            10000.000  UNIT |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200000                       LUMP |  205000.00000      205000.00|   90000.00000       90000.00|  300000.00000      300000.00 
  MOBILIZATION                            |                             |                             | 
0030 203100000            18021.000  M3   |       6.00000      108126.00|       9.50000      171199.50|       6.50000      117136.50 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0040 203210000            17693.000  M3   |      12.00000      212316.00|      12.50000      221162.50|      15.00000      265395.00 
  EXCAVATION-SPECIAL BORROW               |                             |                             | 
0050 203500000             4261.000  M3   |       5.00000       21305.00|      10.00000       42610.00|       4.25000       18109.25 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0060 207300000               48.600  M3   |      33.00000        1603.80|      50.00000        2430.00|      32.00000        1555.20 
  BEDDING MATERIAL                        |                             |                             | 
0070 207310000              102.000  M3   |      35.00000        3570.00|      40.00000        4080.00|      24.00000        2448.00 
  FOUNDATION MATERIAL                     |                             |                             | 
0080 208105000            25000.000  UNIT |       1.00000       25000.00|       1.05000       26250.00|       1.35000       33750.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0090 208200000             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  CONTAMINATED SOIL                       |                             |                             | 
0100 210300000               20.000  KM   |      12.00000         240.00|     275.00000        5500.00|      17.50000         350.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0110 301270000            11030.000  M3   |      28.00000      308840.00|      29.00000      319870.00|      19.95000      220048.50 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0120 301440020            38727.000  M2   |       1.10000       42599.70|       0.75000       29045.25|       0.50000       19363.50 
  COVER - TYPE 2                          |                             |                             | 
0130 301760000             2862.000  M3   |      30.00000       85860.00|      46.00000      131652.00|      32.00000       91584.00 
  SPECIAL BACKFILL                        |                             |                             | 
0140 401080110            12381.000  MT   |      30.00000      371430.00|      30.00000      371430.00|      24.00000      297144.00 
  PLANT MIX SURF GR S NV-19 MM            |                             |                             | 
0150 401100000               31.500  MT   |     190.00000        5985.00|     180.00000        5670.00|     130.00000        4095.00 
  DUST PALLIATIVE                         |                             |                             | 
0160 401200000              173.000  MT   |     141.00000       24393.00|     160.00000       27680.00|     140.00000       24220.00 
  HYDRATED LIME                           |                             |                             | 
0170 402097000              668.500  MT   |     525.00000      350962.50|     360.00000      240660.00|     525.00000      350962.50 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0180 402200000             3982.000  L    |       0.80000        3185.60|       0.50000        1991.00|       0.50000        1991.00 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0190 402225000               71.000  MT   |     475.00000       33725.00|     340.00000       24140.00|     450.00000       31950.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0200 411000000             1049.000  M2   |       8.00000        8392.00|      10.00000       10490.00|       7.00000        7343.00 
  COLD MILLING                            |                             |                             | 
0210 551170000                6.000  M3   |    1300.00000        7800.00|    1500.00000        9000.00|    1300.00000        7800.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0220 602010000              354.000  M    |      60.00000       21240.00|      35.00000       12390.00|      40.00000       14160.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0230 602020000                5.500  M    |     260.00000        1430.00|     105.00000         577.50|     230.00000        1265.00 
  RELAY PIPE CULVERT                      |                             |                             | 
0245 603004500              433.000  M    |     150.00000       64950.00|     165.00000       71445.00|     150.00000       64950.00 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0250 603406020               24.000  M    |     200.00000        4800.00|     240.00000        5760.00|     360.00000        8640.00 
  RCP 600 MM CL 2                         |                             |                             | 
0260 603418020                4.000  M    |     900.00000        3600.00|    1700.00000        6800.00|    1550.00000        6200.00 
  RCP 1800 MM CL 2                        |                             |                             | 
0270 603582412               35.000  M    |    1700.00000       59500.00|    2200.00000       77000.00|    2250.00000       78750.00 
  REIN CONC BOX 2400 MM X1200 MM          |                             |                             | 
0280 606000000              137.200  M    |      60.00000        8232.00|      68.50000        9398.20|      60.00000        8232.00 
  GUARD RAIL-STEEL                        |                             |                             | 
0290 606250000                2.000  EACH |    2400.00000        4800.00|    3750.00000        7500.00|    3250.00000        6500.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0300 607204100                2.000  M    |       8.00000          16.00|     600.00000        1200.00|     550.00000        1100.00 
  FARM FENCE-TYPE F4M                     |                             |                             | 
0310 607212000                2.000  EACH |     200.00000         400.00|     650.00000        1300.00|     650.00000        1300.00 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0320 610110000                8.800  HA   |     560.00000        4928.00|     700.00000        6160.00|     500.00000        4400.00 
  SEEDING AREA NO 1                       |                             |                             | 
0330 610120000                0.500  HA   |    1430.00000         715.00|    1020.00000         510.00|     900.00000         450.00 
  SEEDING AREA NO 2                       |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                    DATE : 11/14/06  PAGE : 008-2 
CALL ORDER: 008  CONTRACT ID: 04106  COUNTIES: Missoula  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 1  CONTRACT TIME:   60  WORKING DAYS 
PROJECT(S): (4691005000) STPX 32758(5) / MISSOULA AIRPORT ROAD 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6259                |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |J T L GROUP INC - MISSOULA   |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 610210000                8.800  HA   |     265.00000        2332.00|     250.00000        2200.00|     170.00000        1496.00 
  FERTILIZING AREA NO 1                   |                             |                             | 
0350 610222000                0.500  HA   |     700.00000         350.00|     240.00000         120.00|     550.00000         275.00 
  FERTILIZING AREA NO 2                   |                             |                             | 
0360 610400000                8.800  HA   |     250.00000        2200.00|     145.00000        1276.00|     200.00000        1760.00 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0370 610405010             1000.000  UNIT |       1.00000        1000.00|       1.00000        1000.00|       1.00000        1000.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0380 610510000                0.500  HA   |    5600.00000        2800.00|   45000.00000       22500.00|   45000.00000       22500.00 
  MULCH                                   |                             |                             | 
0390 613010000                7.400  M3   |      75.00000         555.00|     150.00000        1110.00|     120.00000         888.00 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0400 616253000              100.000  M    |      27.00000        2700.00|     200.00000       20000.00|      80.00000        8000.00 
  CONDUIT-PLASTIC 53 MM                   |                             |                             | 
0410 616490000                4.000  EACH |     350.00000        1400.00|     470.00000        1880.00|     550.00000        2200.00 
  PULL BOX-CONCRETE TYPE 2                |                             |                             | 
0420 618010000           175000.000  UNIT |       0.85000      148750.00|       0.81000      141750.00|       0.80000      140000.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0430 618030000                4.700  KM   |     800.00000        3760.00|    1350.00000        6345.00|     800.00000        3760.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0440 618140000                9.200  M2   |     125.00000        1150.00|     150.00000        1380.00|     250.00000        2300.00 
  SINGLE USE SIGNS                        |                             |                             | 
0450 618200000              350.000  KL   |       9.00000        3150.00|      17.00000        5950.00|      12.00000        4200.00 
  WATER FOR DUST CONTROL                  |                             |                             | 
0460 619023000                1.900  M2   |     275.00000         522.50|     230.00000         437.00|     275.00000         522.50 
  SIGNS-SHEET ALUM INCR-SHT I             |                             |                             | 
0470 619033000                2.780  M2   |     255.00000         708.90|     240.00000         667.20|     275.00000         764.50 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0480 619034000               11.050  M2   |      11.00000         121.55|     270.00000        2983.50|     275.00000        3038.75 
  SIGNS-SHEET ALUM REFL SHT III           |                             |                             | 
0490 619036000                3.560  M2   |     325.00000        1157.00|     235.00000         836.60|     300.00000        1068.00 
  SIGNS-SHEET ALUM REFL SHT (DG)          |                             |                             | 
0500 619120000                7.200  KG   |       9.00000          64.80|      15.00000         108.00|      11.00000          79.20 
  POSTS-STEEL U SIGN                      |                             |                             | 
0510 619234000               54.000  M    |      35.00000        1890.00|      40.00000        2160.00|      40.00000        2160.00 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0520 619235500               42.900  M    |      45.00000        1930.50|      46.00000        1973.40|      45.00000        1930.50 
  POLES-TRD TMBR-BARN 130 MM              |                             |                             | 
0530 619700000                9.000  EACH |      50.00000         450.00|     180.00000        1620.00|      45.00000         405.00 
  REMOVE SIGNS                            |                             |                             | 
0540 619720000                1.000  EACH |     185.00000         185.00|     775.00000         775.00|     210.00000         210.00 
  RESET SIGNS                             |                             |                             | 
0550 620010000              402.000  L    |      12.00000        4824.00|      14.00000        5628.00|       6.25000        2512.50 
  STRIPING-WHITE PAINT                    |                             |                             | 
0560 620020000              472.000  L    |       9.50000        4484.00|      14.00000        6608.00|       6.60000        3115.20 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0570 620030000               82.000  L    |      27.00000        2214.00|      50.00000        4100.00|      33.00000        2706.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0580 620035000               10.000  L    |      30.00000         300.00|      50.00000         500.00|      28.00000         280.00 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
0590 620110000              267.000  L    |      32.00000        8544.00|      25.00000        6675.00|      17.00000        4539.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0600 620120000              314.000  L    |      25.00000        7850.00|      25.00000        7850.00|      18.00000        5652.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0610 620130000               55.000  L    |      95.00000        5225.00|      80.00000        4400.00|     150.00000        8250.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0620 620135000                7.000  L    |     115.00000         805.00|      80.00000         560.00|     150.00000        1050.00 
  WORDS/SYMBOLS-YELLOW EPOXY              |                             |                             | 
0630 622220000            28696.000  M2   |       1.60000       45913.60|       1.70000       48783.20|       1.25000       35870.00 
  GEOTEXTILE STABILIZATION                |                             |                             | 
0640 622610000             5240.000  M2   |       3.75000       19650.00|       5.50000       28820.00|       4.25000       22270.00 
  GEOGRID - BIAXIAL                       |                             |                             | 
0650 623010000             1710.000  M2   |       6.65000       11371.50|       8.50000       14535.00|       6.75000       11542.50 
  SYN EROSION CNTRL AND REVEG MAT         |                             |                             | 
0660 800060000               12.000  EACH |     225.00000        2700.00|     170.00000        2040.00|     300.00000        3600.00 
  MAILBOX                                 |                             |                             | 
     SECTION TOTALS                       |           $     2,301,002.95|           $     2,297,471.85|           $     2,306,137.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   RCB CULVERT - ALTERNATE A1 
                                          |                             |                             | 
0670 207300000               35.200  M3   |      33.00000        1161.60|      50.00000        1760.00|      32.00000        1126.40 
  BEDDING MATERIAL                        |                             |                             | 
0680 207310000              194.000  M3   |      50.00000        9700.00|      40.00000        7760.00|      24.00000        4656.00 
  FOUNDATION MATERIAL                     |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                    DATE : 11/14/06  PAGE : 008-3 
CALL ORDER: 008  CONTRACT ID: 04106  COUNTIES: Missoula  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 1  CONTRACT TIME:   60  WORKING DAYS 
PROJECT(S): (4691005000) STPX 32758(5) / MISSOULA AIRPORT ROAD 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6259                |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |J T L GROUP INC - MISSOULA   |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 551170000                4.500  M3   |    1300.00000        5850.00|    1500.00000        6750.00|    1300.00000        5850.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0700 603581809               38.500  M    |    1500.00000       57750.00|    1870.00000       71995.00|    1900.00000       73150.00 
  REIN CONC BOX 1800 MM X 900 MM          |                             |                             | 
0710 622220000              416.000  M2   |       1.60000         665.60|       1.70000         707.20|       1.25000         520.00 
  GEOTEXTILE STABILIZATION                |                             |                             | 
     SECTION TOTALS                       |           $             0.00|           $        88,972.20|           $        85,302.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   CSP CULVERT - ALTERNATE A2 
                                          |                             |                             | 
0720 207300000              130.000  M3   |      33.00000        4290.00|      50.00000        6500.00|      32.00000        4160.00 
  BEDDING MATERIAL                        |                             |                             | 
0730 207310000              192.000  M3   |      50.00000        9600.00|      40.00000        7680.00|      24.00000        4608.00 
  FOUNDATION MATERIAL                     |                             |                             | 
0740 551170000                7.600  M3   |    1300.00000        9880.00|    1500.00000       11400.00|    1300.00000        9880.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0750 603101817               42.000  M    |     700.00000       29400.00|     820.00000       34440.00|     900.00000       37800.00 
  CSP 1800 MM X 1.63 MM CTD               |                             |                             | 
0760 622220000              420.000  M2   |       1.60000         672.00|       1.70000         714.00|       1.25000         525.00 
  GEOTEXTILE STABILIZATION                |                             |                             | 
     SECTION TOTALS                       |           $        53,842.00|           $        60,734.00|           $        56,973.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,354,844.95|           $     2,358,205.85|           $     2,363,110.10 
==================================================================================================================================== 
==================================================================================================================================== 
                                          |(   3  ) 6124                |(       )                    |(      ) 
                                          |MONTANA MATERIALS INC (DBA)  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PLANT MIX OVERLAY, SEAL & COVER,WIDENING 
                                          |                             |                             | 
0010 104100000            10000.000  UNIT |       1.00000       10000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200000                       LUMP |  165400.00000      165400.00|                             | 
  MOBILIZATION                            |                             |                             | 
0030 203100000            18021.000  M3   |       4.75000       85599.75|                             | 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0040 203210000            17693.000  M3   |      19.40000      343244.20|                             | 
  EXCAVATION-SPECIAL BORROW               |                             |                             | 
0050 203500000             4261.000  M3   |       7.40000       31531.40|                             | 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0060 207300000               48.600  M3   |      27.50000        1336.50|                             | 
  BEDDING MATERIAL                        |                             |                             | 
0070 207310000              102.000  M3   |      24.40000        2488.80|                             | 
  FOUNDATION MATERIAL                     |                             |                             | 
0080 208105000            25000.000  UNIT |       1.00000       25000.00|                             | 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0090 208200000             5000.000  UNIT |       1.00000        5000.00|                             | 
  CONTAMINATED SOIL                       |                             |                             | 
0100 210300000               20.000  KM   |      55.50000        1110.00|                             | 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0110 301270000            11030.000  M3   |      35.40000      390462.00|                             | 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0120 301440020            38727.000  M2   |       0.50000       19363.50|                             | 
  COVER - TYPE 2                          |                             |                             | 
0130 301760000             2862.000  M3   |      40.60000      116197.20|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0140 401080110            12381.000  MT   |      31.70000      392477.70|                             | 
  PLANT MIX SURF GR S NV-19 MM            |                             |                             | 
0150 401100000               31.500  MT   |     130.00000        4095.00|                             | 
  DUST PALLIATIVE                         |                             |                             | 
0160 401200000              173.000  MT   |     131.00000       22663.00|                             | 
  HYDRATED LIME                           |                             |                             | 
0170 402097000              668.500  MT   |     440.00000      294140.00|                             | 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0180 402200000             3982.000  L    |       0.60000        2389.20|                             | 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0190 402225000               71.000  MT   |     475.00000       33725.00|                             | 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0200 411000000             1049.000  M2   |       4.70000        4930.30|                             | 
  COLD MILLING                            |                             |                             | 
0210 551170000                6.000  M3   |    1300.00000        7800.00|                             | 
  CONCRETE-CLASS DD                       |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                   DATE : 11/14/06  PAGE : 008-4 
CALL ORDER: 008  CONTRACT ID: 04106  COUNTIES: Missoula  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 1  CONTRACT TIME:   60  WORKING DAYS 
PROJECT(S): (4691005000) STPX 32758(5) / MISSOULA AIRPORT ROAD 
==================================================================================================================================== 
                                          |(   3  ) 6124                |(       )                    |(      ) 
                                          |MONTANA MATERIALS INC (DBA)  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0220 602010000              354.000  M    |      71.30000       25240.20|                             | 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0230 602020000                5.500  M    |     198.00000        1089.00|                             | 
  RELAY PIPE CULVERT                      |                             |                             | 
0245 603004500              433.000  M    |      89.50000       38753.50|                             | 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0250 603406020               24.000  M    |     267.00000        6408.00|                             | 
  RCP 600 MM CL 2                         |                             |                             | 
0260 603418020                4.000  M    |    1400.00000        5600.00|                             | 
  RCP 1800 MM CL 2                        |                             |                             | 
0270 603582412               35.000  M    |    1800.00000       63000.00|                             | 
  REIN CONC BOX 2400 MM X1200 MM          |                             |                             | 
0280 606000000              137.200  M    |      60.20000        8259.44|                             | 
  GUARD RAIL-STEEL                        |                             |                             | 
0290 606250000                2.000  EACH |    3300.00000        6600.00|                             | 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0300 607204100                2.000  M    |     140.00000         280.00|                             | 
  FARM FENCE-TYPE F4M                     |                             |                             | 
0310 607212000                2.000  EACH |     516.00000        1032.00|                             | 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0320 610110000                8.800  HA   |     490.00000        4312.00|                             | 
  SEEDING AREA NO 1                       |                             |                             | 
0330 610120000                0.500  HA   |    1300.00000         650.00|                             | 
  SEEDING AREA NO 2                       |                             |                             | 
0340 610210000                8.800  HA   |     184.00000        1619.20|                             | 
  FERTILIZING AREA NO 1                   |                             |                             | 
0350 610222000                0.500  HA   |     184.00000          92.00|                             | 
  FERTILIZING AREA NO 2                   |                             |                             | 
0360 610400000                8.800  HA   |     184.00000        1619.20|                             | 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0370 610405010             1000.000  UNIT |       1.00000        1000.00|                             | 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0380 610510000                0.500  HA   |   35000.00000       17500.00|                             | 
  MULCH                                   |                             |                             | 
0390 613010000                7.400  M3   |      98.80000         731.12|                             | 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0400 616253000              100.000  M    |      73.80000        7380.00|                             | 
  CONDUIT-PLASTIC 53 MM                   |                             |                             | 
0410 616490000                4.000  EACH |     527.00000        2108.00|                             | 
  PULL BOX-CONCRETE TYPE 2                |                             |                             | 
0420 618010000           175000.000  UNIT |       0.75000      131250.00|                             | 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0430 618030000                4.700  KM   |     790.00000        3713.00|                             | 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0440 618140000                9.200  M2   |     237.00000        2180.40|                             | 
  SINGLE USE SIGNS                        |                             |                             | 
0450 618200000              350.000  KL   |      14.30000        5005.00|                             | 
  WATER FOR DUST CONTROL                  |                             |                             | 
0460 619023000                1.900  M2   |     263.00000         499.70|                             | 
  SIGNS-SHEET ALUM INCR-SHT I             |                             |                             | 
0470 619033000                2.780  M2   |     263.00000         731.14|                             | 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0480 619034000               11.050  M2   |     263.00000        2906.15|                             | 
  SIGNS-SHEET ALUM REFL SHT III           |                             |                             | 
0490 619036000                3.560  M2   |     300.00000        1068.00|                             | 
  SIGNS-SHEET ALUM REFL SHT (DG)          |                             |                             | 
0500 619120000                7.200  KG   |      10.50000          75.60|                             | 
  POSTS-STEEL U SIGN                      |                             |                             | 
0510 619234000               54.000  M    |      36.90000        1992.60|                             | 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0520 619235500               42.900  M    |      42.10000        1806.09|                             | 
  POLES-TRD TMBR-BARN 130 MM              |                             |                             | 
0530 619700000                9.000  EACH |      42.10000         378.90|                             | 
  REMOVE SIGNS                            |                             |                             | 
0540 619720000                1.000  EACH |     195.00000         195.00|                             | 
  RESET SIGNS                             |                             |                             | 
0550 620010000              402.000  L    |       6.40000        2572.80|                             | 
  STRIPING-WHITE PAINT                    |                             |                             | 
0560 620020000              472.000  L    |       6.65000        3138.80|                             | 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0570 620030000               82.000  L    |      31.60000        2591.20|                             | 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0580 620035000               10.000  L    |      26.30000         263.00|                             | 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                    DATE : 11/14/06  PAGE : 008-5 
CALL ORDER: 008  CONTRACT ID: 04106  COUNTIES: Missoula  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 1  CONTRACT TIME:   60  WORKING DAYS 
PROJECT(S): (4691005000) STPX 32758(5) / MISSOULA AIRPORT ROAD 
==================================================================================================================================== 
                                          |(   3  ) 6124                |(       )                    |(      ) 
                                          |MONTANA MATERIALS INC (DBA)  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0590 620110000              267.000  L    |      16.90000        4512.30|                             | 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0600 620120000              314.000  L    |      17.40000        5463.60|                             | 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0610 620130000               55.000  L    |     137.00000        7535.00|                             | 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0620 620135000                7.000  L    |     132.00000         924.00|                             | 
  WORDS/SYMBOLS-YELLOW EPOXY              |                             |                             | 
0630 622220000            28696.000  M2   |       1.35000       38739.60|                             | 
  GEOTEXTILE STABILIZATION                |                             |                             | 
0640 622610000             5240.000  M2   |       4.35000       22794.00|                             | 
  GEOGRID - BIAXIAL                       |                             |                             | 
0650 623010000             1710.000  M2   |       4.65000        7951.50|                             | 
  SYN EROSION CNTRL AND REVEG MAT         |                             |                             | 
0660 800060000               12.000  EACH |     221.00000        2652.00|                             | 
  MAILBOX                                 |                             |                             | 
     SECTION TOTALS                       |           $     2,403,166.59|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   RCB CULVERT - ALTERNATE A1 
                                          |                             |                             | 
0670 207300000               35.200  M3   |      27.50000         968.00|                             | 
  BEDDING MATERIAL                        |                             |                             | 
0680 207310000              194.000  M3   |      24.40000        4733.60|                             | 
  FOUNDATION MATERIAL                     |                             |                             | 
0690 551170000                4.500  M3   |    1300.00000        5850.00|                             | 
  CONCRETE-CLASS DD                       |                             |                             | 
0700 603581809               38.500  M    |    1400.00000       53900.00|                             | 
  REIN CONC BOX 1800 MM X 900 MM          |                             |                             | 
0710 622220000              416.000  M2   |       1.35000         561.60|                             | 
  GEOTEXTILE STABILIZATION                |                             |                             | 
     SECTION TOTALS                       |           $        66,013.20|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   CSP CULVERT - ALTERNATE A2 
                                          |                             |                             | 
0720 207300000              130.000  M3   |      27.50000        3575.00|                             | 
  BEDDING MATERIAL                        |                             |                             | 
0730 207310000              192.000  M3   |      24.40000        4684.80|                             | 
  FOUNDATION MATERIAL                     |                             |                             | 
0740 551170000                7.600  M3   |    1300.00000        9880.00|                             | 
  CONCRETE-CLASS DD                       |                             |                             | 
0750 603101817               42.000  M    |     495.00000       20790.00|                             | 
  CSP 1800 MM X 1.63 MM CTD               |                             |                             | 
0760 622220000              420.000  M2   |       1.35000         567.00|                             | 
  GEOTEXTILE STABILIZATION                |                             |                             | 
     SECTION TOTALS                       |           $        39,496.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,442,663.39|           $             0.00|           $ 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                 DATE : 11/14/06  PAGE : 009-1 
CALL ORDER: 009  CONTRACT ID: 07406  COUNTIES: Custer  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 4CONTRACT TIME :  150  WORKING DAYS 
PROJECT(S): (4712068000) HSIP 94-4(68)152 / 2000 - FENCING - MILES CITY - FALLON 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     1,788,893.10     66.3059% 100.0000% 
   1   2815            CROOKED FORK FENCING                                             $     2,697,940.34    100.0000% 150.8162% 
   2   6778            NATIONWIDE FENCE & SUPPLY CO                                     $     3,848,066.97    142.6298% 215.1088% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2815                |(   2  ) 6778 
                                          |ENGINEER'S ESTIMATE          |CROOKED FORK FENCING         |NATIONWIDE FENCE & SUPPLY CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104030010            20000.000  UNIT |       1.00000       20000.00|       1.00000       20000.00|       1.00000       20000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  230000.00000      230000.00|   65000.00000       65000.00|  300000.00000      300000.00 
  MOBILIZATION                            |                             |                             | 
0030 203020375              435.000  CUYD |      19.54023        8500.00|      11.00000        4785.00|      67.48000       29353.80 
  EMBANKMENT IN PLACE                     |                             |                             | 
0040 208010205            20000.000  UNIT |       0.90000       18000.00|       1.25000       25000.00|       1.00000       20000.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0050 401020042               65.000  TON  |     125.00000        8125.00|      67.00000        4355.00|     281.60000       18304.00 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0060 607100005           187053.800  LNFT |       4.50000      841742.10|       9.59000     1793845.94|      11.45000     2141766.01 
  FENCE-SPECIAL DESIGN - A                |                             |                             | 
0070 607100154              714.000  LNFT |       3.75000        2677.50|       3.45000        2463.30|      12.85000        9174.90 
  FARM FENCE-WOVEN WIRE-48 IN             |                             |                             | 
0080 607100252              470.000  LNFT |       1.50000         705.00|       2.59000        1217.30|       8.55000        4018.50 
  FARM FENCE-TYPE F4M                     |                             |                             | 
0090 607100360               10.000  EACH |     190.00000        1900.00|     175.00000        1750.00|     395.80000        3958.00 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0100 607100390              226.000  EACH |     150.00000       33900.00|     456.00000      103056.00|     684.70000      154742.20 
  FENCE-PANEL/SNGL-SPECIAL DESIGN         |                             |                             | 
0110 607100395              635.000  EACH |     350.00000      222250.00|     613.00000      389255.00|     889.00000      564515.00 
  FENCE-PANEL/DBL-SPECIAL DESIGN          |                             |                             | 
0120 607100430               80.000  LNFT |      10.00000         800.00|      15.62000        1249.60|      55.60000        4448.00 
  FARM GATE-WIRE TYPE G-2                 |                             |                             | 
0130 607100455              100.000  LNFT |      40.00000        4000.00|      75.00000        7500.00|     256.00000       25600.00 
  GATE-SPECIAL DESIGN                     |                             |                             | 
0140 607100720              429.000  EACH |      45.00000       19305.00|      55.00000       23595.00|     151.50000       64993.50 
  DEADMAN                                 |                             |                             | 
0150 610312000               51.000  EACH |    4500.00000      229500.00|    1750.00000       89250.00|    4958.00000      252858.00 
  WILDLIFE JUMPOUT                        |                             |                             | 
0160 611010020                2.000  EACH |    7500.00000       15000.00|   13000.00000       26000.00|   20000.00000       40000.00 
  CATTLE GUARD 20 FT                      |                             |                             | 
0170 611010024                6.000  EACH |    8500.00000       51000.00|   15000.00000       90000.00|   22510.00000      135060.00 
  CATTLE GUARD 24 FT                      |                             |                             | 
0180 611010200                1.000  EACH |    1000.00000        1000.00|    2000.00000        2000.00|    2538.00000        2538.00 
  REMOVE CATTLE GUARD                     |                             |                             | 
0190 611010300                1.000  EACH |    1000.00000        1000.00|    4500.00000        4500.00|   11130.00000       11130.00 
  RESET CATTLE GUARD                      |                             |                             | 
0200 611010600                8.000  EACH |     700.00000        5600.00|    2000.00000       16000.00|    1404.00000       11232.00 
  CLEAN CATTLE GUARD                      |                             |                             | 
0210 613100040              191.700  CUYD |      65.00000       12460.50|      58.00000       11118.60|     110.77000       21234.61 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 
0220 618030080                       LUMP |   60000.00000       60000.00|   15000.00000       15000.00|   10695.00000       10695.00 
  TRAFFIC CONTROL                         |                             |                             | 
0230 622011043              357.000  SQYD |       4.00000        1428.00|       2.80000         999.60|       6.85000        2445.45 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,788,893.10|           $     2,697,940.34|           $     3,848,066.97 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                      DATE : 11/14/06  PAGE : 010-1 
CALL ORDER: 010  CONTRACT ID: 05B06  COUNTIES: Musselshell  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 5  CONTRACT TIME:   90  WORKING DAYS 
PROJECT(S): (5180754000) NH 0002(754) / MAIN ST & 1ST AVE - ROUNDUP 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING :                                                                             TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       781,351.40    121.0122% 100.0000% 
   1   6272            J T L GROUP INC - BILLINGS                                       $       645,680.10    100.0000%  82.6363% 
   2   2050            RIVERSIDE CONTRACTING INC                                        $       728,351.90    112.8038%  93.2169% 
   3   6297            CENTURY COMPANIES INC                                            $     1,065,442.00    165.0108% 136.3589% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6272                |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |J T L GROUP INC - BILLINGS   |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104030010            20000.000  UNIT |       1.00000       20000.00|       1.00000       20000.00|       1.00000       20000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   85000.00000       85000.00|   90000.00000       90000.00|  149000.00000      149000.00 
  MOBILIZATION                            |                             |                             | 
0030 202020354              221.000  SQYD |      26.00000        5746.00|      28.00000        6188.00|      29.00000        6409.00 
  REMOVE SIDEWALK                         |                             |                             | 
0040 202020370              330.800  LNFT |      13.00000        4300.40|      14.00000        4631.20|       7.50000        2481.00 
  REMOVE CURB AND GUTTER                  |                             |                             | 
0050 208010205             5000.000  UNIT |       0.90000        4500.00|       1.00000        5000.00|       0.50000        2500.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0060 210020170              100.000  MILE |      15.00000        1500.00|       5.00000         500.00|       2.00000         200.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0070 401020049             6137.000  TON  |      35.00000      214795.00|      28.00000      171836.00|      35.50000      217863.50 
  PLANT MIX SURF GR S NV - 3/4 IN         |                             |                             | 
0080 401020300               86.000  TON  |     142.00000       12212.00|     130.00000       11180.00|      95.00000        8170.00 
  HYDRATED LIME                           |                             |                             | 
0090 402020092              330.200  TON  |     475.00000      156845.00|     325.00000      107315.00|     435.00000      143637.00 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0100 411010000            47912.000  SQYD |       2.00000       95824.00|       1.40000       67076.80|       1.40000       67076.80 
  COLD MILLING                            |                             |                             | 
0110 608010020              223.400  SQYD |      80.00000       17872.00|      95.00000       21223.00|     120.00000       26808.00 
  SIDEWALK-CONCRETE 4 IN                  |                             |                             | 
0120 608010055               30.600  SQYD |     170.00000        5202.00|     205.00000        6273.00|      41.00000        1254.60 
  CONCRETE GRINDING                       |                             |                             | 
0130 608010125               19.700  SQYD |     500.00000        9850.00|     445.00000        8766.50|     450.00000        8865.00 
  TRUNCATED DOMES                         |                             |                             | 
0140 609010200              330.800  LNFT |      50.00000       16540.00|      32.00000       10585.60|      50.00000       16540.00 
  CURB AND GUTTER-CONC                    |                             |                             | 
0150 618030005           100000.000  UNIT |       1.00000      100000.00|       0.86000       86000.00|       0.25000       25000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0160 620010300               43.000  GAL  |      65.00000        2795.00|      65.00000        2795.00|      90.00000        3870.00 
  CURB MARKING-YELLOW                     |                             |                             | 
0170 620011105               18.000  GAL  |     100.00000        1800.00|      65.00000        1170.00|     110.00000        1980.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0180 620011260               11.000  GAL  |     300.00000        3300.00|     255.00000        2805.00|     275.00000        3025.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0190 620013000              178.000  GAL  |      25.00000        4450.00|      27.00000        4806.00|      30.00000        5340.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0200 620013960              112.000  GAL  |      65.00000        7280.00|      59.00000        6608.00|      62.00000        6944.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0210 620014000              130.000  GAL  |      25.00000        3250.00|      27.00000        3510.00|      30.00000        3900.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0220 620014960               74.000  GAL  |      65.00000        4810.00|      59.00000        4366.00|      62.00000        4588.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0230 620017000                2.900  MILE |    1200.00000        3480.00|    1050.00000        3045.00|    1000.00000        2900.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       781,351.40|           $       645,680.10|           $       728,351.90 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                      DATE : 11/14/06  PAGE : 010-2 
CALL ORDER: 010  CONTRACT ID: 05B06  COUNTIES: Musselshell  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 5  CONTRACT TIME:   90  WORKING DAYS 
PROJECT(S): (5180754000) NH 0002(754) / MAIN ST & 1ST AVE - ROUNDUP 
==================================================================================================================================== 
                                          |(   3  ) 6297                |(       )                    |(      ) 
                                          |CENTURY COMPANIES INC        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104030010            20000.000  UNIT |       1.00000       20000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  175000.00000      175000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0030 202020354              221.000  SQYD |      25.00000        5525.00|                             | 
  REMOVE SIDEWALK                         |                             |                             | 
0040 202020370              330.800  LNFT |      15.00000        4962.00|                             | 
  REMOVE CURB AND GUTTER                  |                             |                             | 
0050 208010205             5000.000  UNIT |       1.50000        7500.00|                             | 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0060 210020170              100.000  MILE |      10.00000        1000.00|                             | 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0070 401020049             6137.000  TON  |      57.00000      349809.00|                             | 
  PLANT MIX SURF GR S NV - 3/4 IN         |                             |                             | 
0080 401020300               86.000  TON  |     150.00000       12900.00|                             | 
  HYDRATED LIME                           |                             |                             | 
0090 402020092              330.200  TON  |     475.00000      156845.00|                             | 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0100 411010000            47912.000  SQYD |       2.75000      131758.00|                             | 
  COLD MILLING                            |                             |                             | 
0110 608010020              223.400  SQYD |      75.00000       16755.00|                             | 
  SIDEWALK-CONCRETE 4 IN                  |                             |                             | 
0120 608010055               30.600  SQYD |     600.00000       18360.00|                             | 
  CONCRETE GRINDING                       |                             |                             | 
0130 608010125               19.700  SQYD |     650.00000       12805.00|                             | 
  TRUNCATED DOMES                         |                             |                             | 
0140 609010200              330.800  LNFT |      35.00000       11578.00|                             | 
  CURB AND GUTTER-CONC                    |                             |                             | 
0150 618030005           100000.000  UNIT |       1.00000      100000.00|                             | 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0160 620010300               43.000  GAL  |     100.00000        4300.00|                             | 
  CURB MARKING-YELLOW                     |                             |                             | 
0170 620011105               18.000  GAL  |     150.00000        2700.00|                             | 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0180 620011260               11.000  GAL  |     325.00000        3575.00|                             | 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0190 620013000              178.000  GAL  |      35.00000        6230.00|                             | 
  STRIPING-WHITE PAINT                    |                             |                             | 
0200 620013960              112.000  GAL  |      85.00000        9520.00|                             | 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0210 620014000              130.000  GAL  |      35.00000        4550.00|                             | 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0220 620014960               74.000  GAL  |      85.00000        6290.00|                             | 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0230 620017000                2.900  MILE |    1200.00000        3480.00|                             | 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,065,442.00|           $             0.00|           $ 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                              DATE : 11/14/06  PAGE : 011-1 
CALL ORDER: 011  CONTRACT ID: 01B06  COUNTIES: Beaverhead, Gallatin  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 2   
CONTRACT TIME: 75 WORKING DAYS  PROJECT(S) : (4714746000) HSIP 0002(746) / 2000-D2-GUARDRAIL 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       667,425.16     87.2329% 100.0000% 
   1   6011            EDWARD T COPPS CONSTRUCTION                                      $       765,107.05    100.0000% 114.6356% 
   2   2294            TAMIETTI CONSTRUCTION CO INC                                     $       883,633.84    115.4915% 132.3944% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6011                |(   2  ) 2294 
                                          |ENGINEER'S ESTIMATE          |EDWARD T COPPS CONSTRUCTION  |TAMIETTI CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104100000            10000.000  UNIT |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 104325000                       LUMP |   70000.00000       70000.00|   96000.00000       96000.00|  110000.00000      110000.00 
  CROSSOVER - CONST MAINTAIN              |                             |                             | 
0030 109200000                       LUMP |  130000.00000      130000.00|   98800.00000       98800.00|  162000.00000      162000.00 
  MOBILIZATION                            |                             |                             | 
0040 203300000              532.000  M3   |      40.00000       21280.00|      90.00000       47880.00|     100.00000       53200.00 
  EMBANKMENT IN PLACE                     |                             |                             | 
0050 301270000              114.000  M3   |      50.00000        5700.00|      37.00000        4218.00|     110.00000       12540.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0060 301440010             4863.000  M2   |       2.00000        9726.00|       2.00000        9726.00|       2.50000       12157.50 
  COVER - TYPE 1                          |                             |                             | 
0070 401040500              373.000  MT   |     150.00000       55950.00|     147.50000       55017.50|     150.00000       55950.00 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0080 402225000                8.900  MT   |     525.00000        4672.50|     800.00000        7120.00|     750.00000        6675.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0090 411000000             1583.000  M2   |       6.50000       10289.50|       7.00000       11081.00|       6.00000        9498.00 
  COLD MILLING                            |                             |                             | 
0100 552170010             1046.100  M2   |      16.00000       16737.60|      52.50000       54920.25|      19.00000       19875.90 
  PREPARE DECK                            |                             |                             | 
0110 552210000             1058.400  M2   |      25.00000       26460.00|      13.50000       14288.40|      25.00000       26460.00 
  WATERPROOF MEMBRANE                     |                             |                             | 
0120 552401000               34.140  M    |      94.00000        3209.16|      46.00000        1570.44|     900.00000       30726.00 
  JOINT SEALS-SILICON                     |                             |                             | 
0130 557430000              359.050  M    |     215.00000       77195.75|     395.00000      141824.75|     341.00000      122436.05 
  REV BRIDGE RAIL-CONC BARRIER            |                             |                             | 
0140 559450000               55.300  M2   |     550.00000       30415.00|     330.00000       18249.00|     900.00000       49770.00 
  SHEET PILE WALL                         |                             |                             | 
0150 603004500               26.000  M    |     140.00000        3640.00|      48.00000        1248.00|     140.00000        3640.00 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0160 606000000              415.290  M    |      63.00000       26163.27|      70.00000       29070.30|      70.00000       29070.30 
  GUARD RAIL-STEEL                        |                             |                             | 
0170 606000050              163.830  M    |     110.00000       18021.30|     135.00000       22117.05|     135.00000       22117.05 
  GUARD RAIL-STEEL/2.1 M POSTS            |                             |                             | 
0180 606015000               34.290  M    |     140.00000        4800.60|     155.00000        5314.95|     150.00000        5143.50 
  GUARD RAIL-STL INT RDWY TERM SECT       |                             |                             | 
0190 606110000                1.000  EACH |    1900.00000        1900.00|    2480.00000        2480.00|    2500.00000        2500.00 
  GUARD RAIL-STL/BR APPR-TY 1             |                             |                             | 
0200 606130000                6.000  EACH |    2100.00000       12600.00|    2800.00000       16800.00|    2650.00000       15900.00 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0210 606190000                1.000  EACH |     500.00000         500.00|     595.00000         595.00|     595.00000         595.00 
  ONE-WAY DEPART TERM SECTION             |                             |                             | 
0220 606250000                6.000  EACH |    2500.00000       15000.00|    3000.00000       18000.00|    3200.00000       19200.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0230 606800000              341.130  M    |       7.50000        2558.48|       7.00000        2387.91|       8.00000        2729.04 
  REMOVE GUARD RAIL                       |                             |                             | 
0240 607205000               20.200  M    |      10.00000         202.00|      40.00000         808.00|      40.00000         808.00 
  FARM FENCE-TYPE F5W                     |                             |                             | 
0250 607211000                4.000  EACH |     200.00000         800.00|     100.00000         400.00|     130.00000         520.00 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0260 607300200                4.800  M    |      40.00000         192.00|      40.00000         192.00|      90.00000         432.00 
  FARM GATE-WIRE-TYPE G-2                 |                             |                             | 
0270 607400000               25.000  M    |       6.00000         150.00|      27.00000         675.00|      25.00000         625.00 
  FENCE-TEMPORARY                         |                             |                             | 
0280 607490000                1.000  EACH |      60.00000          60.00|     160.00000         160.00|     100.00000         100.00 
  DEADMAN                                 |                             |                             | 
0290 610000000               95.000  M3   |      35.00000        3325.00|      45.00000        4275.00|      40.00000        3800.00 
  TOPSOIL                                 |                             |                             | 
0300 610405010              500.000  UNIT |       1.00000         500.00|       1.00000         500.00|       1.00000         500.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0310 613030000               25.000  M3   |      60.00000        1500.00|      60.00000        1500.00|      85.00000        2125.00 
  RIPRAP-CLASS 3 RANDOM                   |                             |                             | 
0320 618010000            25000.000  UNIT |       1.00000       25000.00|       1.00000       25000.00|       0.90000       22500.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0330 618021000                2.000  EACH |   15000.00000       30000.00|   10000.00000       20000.00|   13000.00000       26000.00 
  TRAFFIC CONTROL-CROSSOVER               |                             |                             | 
 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                DATE : 11/14/06  PAGE : 011-2 
CALL ORDER: 011  CONTRACT ID: 01B06  COUNTIES: Beaverhead, Gallatin  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 2   
CONTRACT TIME: 75 WORKING DAYS  PROJECT(S) : (4714746000) HSIP 0002(746) / 2000-D2-GUARDRAIL 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6011                |(   2  ) 2294 
                                          |ENGINEER'S ESTIMATE          |EDWARD T COPPS CONSTRUCTION  |TAMIETTI CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 618022000                2.600  KM   |   10000.00000       26000.00|    4000.00000       10400.00|    4500.00000       11700.00 
  TRAFFIC CONTROL-TWO WAY TRAF            |                             |                             | 
0350 619033000                1.620  M2   |     300.00000         486.00|     250.00000         405.00|     250.00000         405.00 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0360 619034000                2.970  M2   |     300.00000         891.00|     250.00000         742.50|     250.00000         742.50 
  SIGNS-SHEET ALUM REFL SHT III           |                             |                             | 
0370 619120000               18.600  KG   |      10.00000         186.00|      15.00000         279.00|      15.00000         279.00 
  POSTS-STEEL U SIGN                      |                             |                             | 
0380 619234000               30.200  M    |      35.00000        1057.00|      15.00000         453.00|      40.00000        1208.00 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0390 619700000                9.000  EACH |      45.00000         405.00|      50.00000         450.00|      50.00000         450.00 
  REMOVE SIGNS                            |                             |                             | 
0400 620010000              237.000  L    |      14.00000        3318.00|      18.00000        4266.00|      17.00000        4029.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0410 620020000              151.000  L    |      14.00000        2114.00|      18.00000        2718.00|      17.00000        2567.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0420 620110000              315.000  L    |      28.00000        8820.00|      45.00000       14175.00|      44.00000       13860.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0430 620120000              200.000  L    |      28.00000        5600.00|      45.00000        9000.00|      44.00000        8800.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       667,425.16|           $       765,107.05|           $       883,633.84 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                 DATE : 11/14/06  PAGE : 013-1 
CALL ORDER: 013  CONTRACT ID: 05306  COUNTIES: Flathead  LETTING DATE: 11/02/06  9:00 AM  DISTRICT: 1  CONTRACT TIME: 20 WORKING DAYS 
PROJECT(S): (5003134000) HSIP 1-2(134)123 / 2001-ACCESS CONTROL-KAL-NE 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       140,714.40    129.3459% 100.0000% 
   1   4358            J T L GROUP INC - KALISPELL                                      $       108,789.26    100.0000%  77.3121% 
   2   2097            SCHELLINGER CONST CO INC                                         $       186,158.20    171.1182% 132.2951% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 4358                |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |J T L GROUP INC - KALISPELL  |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104100000             2000.000  UNIT |       1.00000        2000.00|       1.00000        2000.00|       1.00000        2000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200000                       LUMP |   23500.00000       23500.00|   19220.55000       19220.55|   35000.00000       35000.00 
  MOBILIZATION                            |                             |                             | 
0030 202200000               23.600  M    |      55.00000        1298.00|      37.31000         880.52|      50.00000        1180.00 
  REMOVE CURB                             |                             |                             | 
0040 202230000               75.800  M    |      50.00000        3790.00|      17.42000        1320.44|      45.00000        3411.00 
  REMOVE CURB AND GUTTER                  |                             |                             | 
0050 203120000              138.000  M3   |      55.00000        7590.00|      18.39000        2537.82|      50.00000        6900.00 
  EXCAVATION-STREET                       |                             |                             | 
0060 301270000              100.000  M3   |      60.00000        6000.00|      61.20000        6120.00|      70.00000        7000.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0070 401040500               76.000  MT   |     125.00000        9500.00|      92.23000        7009.48|      87.00000        6612.00 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0080 608100000               81.800  M2   |      95.00000        7771.00|      46.03000        3765.25|     110.00000        8998.00 
  SIDEWALK-CONCRETE 100 MM                |                             |                             | 
0090 608150000               77.000  M2   |     105.00000        8085.00|      54.48000        4194.96|     140.00000       10780.00 
  SIDEWALK-CONCRETE 150 MM                |                             |                             | 
0100 608500100              266.700  M2   |      80.00000       21336.00|      46.66000       12444.22|      80.00000       21336.00 
  CONCRETE 100 MM                         |                             |                             | 
0110 609000000               75.800  M    |     100.00000        7580.00|      69.60000        5275.68|     105.00000        7959.00 
  CURB AND GUTTER-CONCRETE                |                             |                             | 
0120 609100000              207.100  M    |      60.00000       12426.00|      35.18000        7285.78|      75.00000       15532.50 
  CURB-CONCRETE MEDIAN TYPE A             |                             |                             | 
0130 617800200                       LUMP |    8000.00000        8000.00|   15617.64000       15617.64|   18500.00000       18500.00 
  REMOVE AND RESET MISC ITEMS             |                             |                             | 
0140 618020000                       LUMP |   10000.00000       10000.00|    1884.72000        1884.72|   25000.00000       25000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 619023000                3.060  M2   |     300.00000         918.00|     534.00000        1634.04|     250.00000         765.00 
  SIGNS-SHEET ALUM INCR-SHT I             |                             |                             | 
0160 619034000                3.390  M2   |     280.00000         949.20|     549.71000        1863.52|     250.00000         847.50 
  SIGNS-SHEET ALUM REFL SHT III           |                             |                             | 
0170 619110000               46.500  KG   |      12.00000         558.00|      21.99000        1022.54|      10.00000         465.00 
  POSTS-TUBULAR STEEL                     |                             |                             | 
0180 619130000               72.600  KG   |      13.00000         943.80|      20.42000        1482.49|      12.00000         871.20 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
0190 619140000               87.100  KG   |      14.00000        1219.40|      18.85000        1641.84|      10.00000         871.00 
  POSTS-TUBULAR STEEL-SQ-PERF             |                             |                             | 
0200 619303000                2.000  EACH |     750.00000        1500.00|    2041.78000        4083.56|     950.00000        1900.00 
  FRANG SIGN POST BKWY S100X11            |                             |                             | 
0210 619337000                1.000  EACH |     750.00000         750.00|    2041.78000        2041.78|     850.00000         850.00 
  FRANG SIGN POST BKWY 89 MM RD           |                             |                             | 
0220 619355000                1.000  EACH |     450.00000         450.00|    1570.60000        1570.60|     500.00000         500.00 
  SQ TBLR SLIP BASE BKWY 76 MM            |                             |                             | 
0230 619700000                4.000  EACH |      50.00000         200.00|      78.53000         314.12|      40.00000         160.00 
  REMOVE SIGNS                            |                             |                             | 
0240 619702000                1.000  EACH |     160.00000         160.00|     549.71000         549.71|     125.00000         125.00 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
0250 620045000               29.000  L    |      90.00000        2610.00|      63.28000        1835.12|     126.00000        3654.00 
  YELLOW CURB MARKING EPOXY               |                             |                             | 
0260 620110000                8.000  L    |     160.00000        1280.00|     126.56000        1012.48|     552.00000        4416.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0270 621412000                1.000  EACH |     300.00000         300.00|     180.40000         180.40|     525.00000         525.00 
  ADJUST VALVE BOXES                      |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       140,714.40|           $       108,789.26|           $       186,158.20 
==================================================================================================================================== 
 


